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Repair/repainting with semi dense bituminous concrete 

surfacing (by Hot Mix Plant with Paver finisher machine) in 

Tissue culture, Soil Division road and link road from Pearson 

road to Charkhi Gate (Garage road) at FRI. 
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NOTICE INVITING e-TENDER 
 

The Head, Engineering & Services Division, FRI, Dehradun invites on 
behalf of Director, FRI Dehradun online item rate bids from approved and 
eligible contractors of CPWD, MES, Railways, P & T, State PWD & other 
Govt. Department etc. : 
 

1. NIT No.30-390/2017/HOD/Engg. & Ser Div./Civil 

2. Name of Work: - Repair/repainting with semi dense bituminous concrete 
surfacing (by Hot Mix Plant with Paver finisher machine) in Tissue 
culture, Soil Division road and link road from Pearson road to Charkhi 
Gate (Garage road) at FRI. 

 

3. Estimated Cost: Rs.16,73,300/-   Earnest money : Rs.33,500/-. Tender 
fee Rs. 590/- and period of completion: 30 days, Last date and time of 
submission of bid: 22-03-18 at 3.00 PM.  

 

4. Other details can be obtained from the website www.eprocure.gov.in, 

www.fri.res.in 

 
 
 

Head  
Engineering & Services Division 

Forest Research Institute 
Dehradun 
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NIT amounting to Rs.16,73,300/-(Rs. Sixteen lakh seventy three thousand 

three hundred  only) is approved. 

 
 
 

Head 

Engineering & Services Division 

FRI, Dehradun 

 
 

  
   

 
 
 
 



  
 

 
Press Notice/Application for inviting open bid 

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e

The Head, Engineering & Services Division
Dehradun invites online item
MES, Railways , P & T, State PWD & other Govt. Department etc. 
 

NIT No. 

Name of work & Location 

Estimated cost put to bid 

Tender fee 
Earnest Money 
Period of Completion 

Last date & time of submission of  bid, original 
EMD, copy of receipt for deposition of original EMD 
and other Documents as specified in press notice
Time & date of opening of bid

 
1. Contractors who fulfill the following requirements shall be eligible to apply. Joint 

ventures are not accepted. 

Contractor should have satisfactorily completed the works as mentioned below 
during the last FIVE years ending previous day of last date of submission of bid.
One similar work costing not less than Rs. 

not less than Rs. 10.04 

Lacs. 

 

2. Similar work would means 
works shall be brought to current costing level by enhancing the actual value of 
work at simple rate of 7% per annum; calculated from the date of completion to last 
date of receipt of applications for bids
certificates meeting to these criteria

  

Press Notice/Application for inviting open bid  

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e
 

Head, Engineering & Services Division, Dehradun on behalf of 
item rate bids from approved and eligible contractors of 

MES, Railways , P & T, State PWD & other Govt. Department etc. for the following work

30-390/2017/HOD/Engg. & Ser Div.

Repair/repainting with semi dense 

bituminous concrete surfacing (by Hot 

Mix Plant with Paver finisher machine) 

in Tissue culture, Soil Division road 

and link road from Pearson road to 

Charkhi Gate (Garage road) at FRI.

Rs. 16,73,300/-   

Rs. 500+18% GST
Rs 33,500/- 
30 days 

Last date & time of submission of  bid, original 
EMD, copy of receipt for deposition of original EMD 
and other Documents as specified in press notice 

22-03-18 at 3.00PM
 

opening of bid 23 -03 -18  at 3.00

the following requirements shall be eligible to apply. Joint 
ventures are not accepted.  

& 
Contractor should have satisfactorily completed the works as mentioned below 

years ending previous day of last date of submission of bid.
ne similar work costing not less than Rs. 13.39 Lacs. Two similar work

 Lacs. Three similar works costing not less than Rs. 

Similar work would means “Building Construction work” The value of executed 
works shall be brought to current costing level by enhancing the actual value of 
work at simple rate of 7% per annum; calculated from the date of completion to last 
date of receipt of applications for bids. (Scanned copies of work experience 

these criteria shall be uploaded by the agency).
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-tendering 

on behalf of Director, FRI 
from approved and eligible contractors of CPWD, 

for the following work: 

/HOD/Engg. & Ser Div. 

Repair/repainting with semi dense 

rete surfacing (by Hot 

Mix Plant with Paver finisher machine) 

in Tissue culture, Soil Division road 

and link road from Pearson road to 

Charkhi Gate (Garage road) at FRI. 

GST (Total Rs. 590/-) 

PM 

.00 PM 

the following requirements shall be eligible to apply. Joint 

Contractor should have satisfactorily completed the works as mentioned below 
years ending previous day of last date of submission of bid. 

similar works costing 

costing not less than Rs. 6.69 

The value of executed 
works shall be brought to current costing level by enhancing the actual value of 
work at simple rate of 7% per annum; calculated from the date of completion to last 

copies of work experience 
shall be uploaded by the agency). 



  
 

 
 

3. The intending bidder must read the terms and conditions of CPWD
should only submit his bid if he considers himself eligible and he is in possession of 
all the documents required. 

 
4. Information and Instructions for bidders posted on website 

document.  

5. The enlistment of the contractors should be valid on the last date of submission of 
bids. In case the last date of opening of bid is extended, the enlistment of 
contractor should be valid on the original date of opening of tend

6. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 
downloaded from website 

7.  But the bid can only be submitted after 
of Head, Engineering & Services Division, FRI Dehradun
bid submission. (The EMD document shall only 
uploading the mandatory scanned 
or Banker’s Cheque or Deposit at call Receipt or Fixed Deposit Receipt and Bank 
Guarantee of any Scheduled Bank towards EMD in favour of 
as mentioned in NIT.  

8. Tender fee: Rs.590/- (including
of Director, FRI payable at Dehradun,
applicable.  The scanned copy of the same should be uploaded in the 
during online submission is essential. Th
other tender documents 
Services Division, FRI Dehradun within the period of bid submissio

9. Those contractors not registered on the website mentioned above, a
get registered beforehand. If needed they can be imparted training on online 
bidding process as per details available on the website.

The intending bidder must have valid 

  10.   The contractor to be
Engineering & Ser. 
submission. (The EMD document shall o
Document as uploaded can be viewed and downloaded free of 
including intending bidder. But the bid can only be submitted after uploading and 
mandatory scanned documents such as Demand Draft/Pay Order or Banker’s 
Cheque of any scheduled Bank towards EMD in favour of respective 
Dehradun. 

11.  On opening date, the contractor can login and see the bid opening process. After 
opening of bids he will receive the competitor bid sheets. 

 12.  Contractor can upload documents in the form of JPG format and PDF format.

 13. Contractor must ensure to quote rate of each item. 

The intending bidder must read the terms and conditions of CPWD
should only submit his bid if he considers himself eligible and he is in possession of 
all the documents required.  

Information and Instructions for bidders posted on website shall form of bid 

The enlistment of the contractors should be valid on the last date of submission of 
bids. In case the last date of opening of bid is extended, the enlistment of 
contractor should be valid on the original date of opening of tender.

The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 

rom website www.eprocure.gov.in free of cost.  

But the bid can only be submitted after deposition of original EMD in the Office 
Head, Engineering & Services Division, FRI Dehradun within the period of 

bid submission. (The EMD document shall only be payable at 
uploading the mandatory scanned documents such as Demand Draft or Pay order 
or Banker’s Cheque or Deposit at call Receipt or Fixed Deposit Receipt and Bank 
Guarantee of any Scheduled Bank towards EMD in favour of Director FRI Dehradun

(including 18% GST) by crossed Demand Draft in favour 
payable at Dehradun, as tender fee/processing charges is 

he scanned copy of the same should be uploaded in the 
during online submission is essential. The original draft of tender fee 
other tender documents should be submitted in the Office of Head, Engineering & 
Services Division, FRI Dehradun within the period of bid submission

Those contractors not registered on the website mentioned above, a
get registered beforehand. If needed they can be imparted training on online 
bidding process as per details available on the website. 

The intending bidder must have valid class-III digital signature to submit the bid. 

to be deposit original EMD in the office of 
Engineering & Ser. Division, FRI Dehradun within the period of bid 

The EMD document shall only be payable at Dehradun)
Document as uploaded can be viewed and downloaded free of 
including intending bidder. But the bid can only be submitted after uploading and 
mandatory scanned documents such as Demand Draft/Pay Order or Banker’s 

of any scheduled Bank towards EMD in favour of respective 

On opening date, the contractor can login and see the bid opening process. After 
opening of bids he will receive the competitor bid sheets.  

Contractor can upload documents in the form of JPG format and PDF format.

o quote rate of each item.  
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The intending bidder must read the terms and conditions of CPWD-6 carefully. He 
should only submit his bid if he considers himself eligible and he is in possession of 

shall form of bid 

The enlistment of the contractors should be valid on the last date of submission of 
bids. In case the last date of opening of bid is extended, the enlistment of 

er. 

The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 

deposition of original EMD in the Office 
within the period of 

 Dehradun) and 
documents such as Demand Draft or Pay order 

or Banker’s Cheque or Deposit at call Receipt or Fixed Deposit Receipt and Bank 
Director FRI Dehradun 

) by crossed Demand Draft in favour 
/processing charges is 

he scanned copy of the same should be uploaded in the Web Portal 
original draft of tender fee along with 

should be submitted in the Office of Head, Engineering & 
n.  

Those contractors not registered on the website mentioned above, are required to 
get registered beforehand. If needed they can be imparted training on online 

to submit the bid.  

deposit original EMD in the office of the Head 
within the period of bid 

Dehradun). The Bid 
Document as uploaded can be viewed and downloaded free of cost by anyone 
including intending bidder. But the bid can only be submitted after uploading and 
mandatory scanned documents such as Demand Draft/Pay Order or Banker’s 

of any scheduled Bank towards EMD in favour of respective Director, FRI 

On opening date, the contractor can login and see the bid opening process. After 

Contractor can upload documents in the form of JPG format and PDF format. 



  
 

 
14. In addition to this, if any cell is 
      Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such 

item shall be treated as “0” (ZERO).
 
      However, if a tenderer quotes nil rates against each item in item rate tender on 

the lowest amount of the tender or any section/sub head in 
the tender shall be treated as invalid and will not be considered as lowest 
tenderer. 

15. The required documents meeting the criteria to qualify as “approved and eligible 
contractors” for the following work along with other documents as mentioned under 
para “List of Documents to be scanned and uploaded within the period of bid 
submission”, as uploaded by the agency shall be checked first, while opening the 
bid. The financial bid of only those agencies shall be opened who are found to be 
eligible agencies, as per this NIT. 

16. The department reserves the right to reject any prospective application
assigning any reason and to restrict the list of qualified contractors to any number 
deemed suitable by it, if too many bids are received satisfying the laid down 
criterion.  

17. If the agency is not registered with Uttarakhand 
get register himself with Uttarakhand 

18.  Check List of Documents to be scanned and uploaded
       copies within the period of bid submission

(a) Demand draft of tender 

(b)  Demand draft/ Pay order or Banker’s Cheq
any Scheduled Bank against EMD .

(c) Enlistment Order of the Contractor
& other Govt. Department etc

(d) Certificate of work experience and 
notice of  Sl. No.1. Satisfactory Completion certificate of the work duly signed by 
the competent authority should be uploaded and submitted. Without Satisfactory 
Completion such experience will not be consider

(e) Affidavit as mention in clause No. 

(f) PAN , Uttrakhand GST registration

(g) The Bidders are required to submit 
tender document along with a copy 
bid. These documents shall be sent to and received physically by the Office of 
the Head , Engineering & Services Division , Forest Research Institute, 
Dehardun by hand or 
bid and in absence of which the technical bid 
considered 

 

 

In addition to this, if any cell is left blank the same shall be treated as “0”.
Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such 
item shall be treated as “0” (ZERO). 

a tenderer quotes nil rates against each item in item rate tender on 
the lowest amount of the tender or any section/sub head in item
the tender shall be treated as invalid and will not be considered as lowest 

e required documents meeting the criteria to qualify as “approved and eligible 
contractors” for the following work along with other documents as mentioned under 
para “List of Documents to be scanned and uploaded within the period of bid 

oaded by the agency shall be checked first, while opening the 
bid. The financial bid of only those agencies shall be opened who are found to be 
eligible agencies, as per this NIT.  

The department reserves the right to reject any prospective application
assigning any reason and to restrict the list of qualified contractors to any number 
deemed suitable by it, if too many bids are received satisfying the laid down 

If the agency is not registered with Uttarakhand GST department earl
get register himself with Uttarakhand GST department before submission of the bid

of Documents to be scanned and uploaded and also deposit the hard  
the period of bid submission: 

Demand draft of tender fee. 

Demand draft/ Pay order or Banker’s Cheque/ Deposit at call receipt/FDR
any Scheduled Bank against EMD . 

Enlistment Order of the Contractor (CPWD, MES, Railways, P & T, State PWD 
& other Govt. Department etc.). 

ertificate of work experience and other documents as specified in the press 
Satisfactory Completion certificate of the work duly signed by 

the competent authority should be uploaded and submitted. Without Satisfactory 
Completion such experience will not be consider.  

as mention in clause No. 1.2.2 

N , Uttrakhand GST registration 

The Bidders are required to submit Tender Fee, EMD and hard copy
tender document along with a copy of all certificates as submitted in technical 
bid. These documents shall be sent to and received physically by the Office of 
the Head , Engineering & Services Division , Forest Research Institute, 
Dehardun by hand or by post before the date and time of opening of

absence of which the technical bid of the bidder will not 
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the same shall be treated as “0”.  
Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such 

a tenderer quotes nil rates against each item in item rate tender on 
item rate tender, 

the tender shall be treated as invalid and will not be considered as lowest 

e required documents meeting the criteria to qualify as “approved and eligible 
contractors” for the following work along with other documents as mentioned under 
para “List of Documents to be scanned and uploaded within the period of bid 

oaded by the agency shall be checked first, while opening the 
bid. The financial bid of only those agencies shall be opened who are found to be 

The department reserves the right to reject any prospective application without 
assigning any reason and to restrict the list of qualified contractors to any number 
deemed suitable by it, if too many bids are received satisfying the laid down 

department earlier, he has to 
submission of the bid. 

deposit the hard   

ue/ Deposit at call receipt/FDR of 

P & T, State PWD 

other documents as specified in the press 
Satisfactory Completion certificate of the work duly signed by 

the competent authority should be uploaded and submitted. Without Satisfactory 

hard copy of the 
certificates as submitted in technical 

bid. These documents shall be sent to and received physically by the Office of 
the Head , Engineering & Services Division , Forest Research Institute, 

opening of technical 
the bidder will not be 



  
 

 
The following conditions which already form part of the tender document are specially 

brought to the notice of all intending tenderers for compliance while fill

They are requested to comply following 

• After submission of the bid the contractor can re

times but before last time and date of submission of bid

• While submitting the revised bid, 

item(s) any number of times (he need not re

last time and date of submission of 

• When tenders are invited in three bid system and if it is desired to subm

financial bid then it shall be mandatory to submit revised financial bid. If not 

submitted then the tender submitted earlier shall become invalid.

• In case of composite tenders, t

the three Parts of the tender viz. Part

quantities, additional & special conditions, additional specifications, particular 

specification and other terms and conditions given in the NIT and drawings for 

Major as well as Minor com

as under : 

� Part A: - CPWD -6, CPWD 

of the work, Standard General Conditions of Contract for C

amended/ modified up to 

� Part B: - General/specific conditions, specifications and schedule of quantities 

applicable to major component of the work. 

� Part C :- Schedule A to F for minor component of the work, (

major component shall also be competent authority under clause 2 and clause 5 

as mentioned in schedule A to F for major components) General/specific 

conditions, specifications and schedule of quantities applicable to minor 

component(s) of the wo

The Major Component of work is 

Electrical Work. 

 

• The bidders should also read the General Conditions of Contract for CPWD 

7 as modified and corrected 

The following conditions which already form part of the tender document are specially 

brought to the notice of all intending tenderers for compliance while fill

They are requested to comply following instructions: 

After submission of the bid the contractor can re-submit revised bid any number of 

time and date of submission of bid as notified. 

While submitting the revised bid, contractor can revise the rate of one or more 

item(s) any number of times (he need not re-enter rate of all the items) but before 

last time and date of submission of bid as notified. 

When tenders are invited in three bid system and if it is desired to subm

financial bid then it shall be mandatory to submit revised financial bid. If not 

submitted then the tender submitted earlier shall become invalid. 

In case of composite tenders, the contractor submitting the tender should read all 

of the tender viz. Part-A, B & C, which are containing schedule of 

quantities, additional & special conditions, additional specifications, particular 

specification and other terms and conditions given in the NIT and drawings for 

Major as well as Minor component of work. Details of these parts are summarized 

6, CPWD – 7/8 including schedule A to F for major component 

of the work, Standard General Conditions of Contract for C

amended/ modified up to last date of submission of bid.  

General/specific conditions, specifications and schedule of quantities 

applicable to major component of the work.  

Schedule A to F for minor component of the work, (Officer

major component shall also be competent authority under clause 2 and clause 5 

as mentioned in schedule A to F for major components) General/specific 

conditions, specifications and schedule of quantities applicable to minor 

component(s) of the work. 

Component of work is Civil Work and Minor Component of work is 

should also read the General Conditions of Contract for CPWD 

as modified and corrected up to last date of submission of bid of this work, 
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The following conditions which already form part of the tender document are specially 

brought to the notice of all intending tenderers for compliance while filling the tender. 

submit revised bid any number of 

 

contractor can revise the rate of one or more 

enter rate of all the items) but before 

When tenders are invited in three bid system and if it is desired to submit revised 

financial bid then it shall be mandatory to submit revised financial bid. If not 

he contractor submitting the tender should read all 

A, B & C, which are containing schedule of 

quantities, additional & special conditions, additional specifications, particular 

specification and other terms and conditions given in the NIT and drawings for 

ponent of work. Details of these parts are summarized 

7/8 including schedule A to F for major component 

of the work, Standard General Conditions of Contract for CPWD 2014 as 

General/specific conditions, specifications and schedule of quantities 

Officer- in- charge of 

major component shall also be competent authority under clause 2 and clause 5 

as mentioned in schedule A to F for major components) General/specific 

conditions, specifications and schedule of quantities applicable to minor 

Component of work is 

should also read the General Conditions of Contract for CPWD from 

date of submission of bid of this work, 



  
 

 
which is available as Govt. of India Publications; however provisions included in 

the tender document shall prevail over the provisions contained in this standard 

form. The set of drawings and NIT shall be available with the 

& Services Division.  

• The contractor should also visit the site of work and acquaint himself with the site 

and soil conditions before tendering. 

• The main contractor shall execute the minor component(s) also. He should be 

either an eligible contractor himself or associate 

agency(s) for execution of electrical work as 

contractor shall indicate the names o

prescribed time as “Minor component agencies”. In case the details of electrical 

agency are not submitted by the 

submitted before acceptance of the 

• After acceptance of the tender by competent authority, the 

major component of the work shall issue letter of award on behalf of the 

FRI Dehradun. After the work is awarded, the main contractor will have to enter 

into one agreement with 

sign two/or more copies of agreement  depending  upon number of 

charge of minor components. One such signed set of agreement shall be handed 

over to Officer- in- charge 

component will operate part A and part B of the agreement. 

minor component(s) shall operate Part C along with Part A of the agreement.

• The main contractor has to enter into agreement with th

associated by him for execution of minor component(s). Copy of such agreement 

shall be submitted to Officer

in- charge of major component. In case of change of associate contractor, the 

main contractor has to enter into agreement with the new contractor associated 

by him. 

• Tenders with any condition including that of conditional rebates in the tender 

document shall be rejected forthwith. 

h is available as Govt. of India Publications; however provisions included in 

the tender document shall prevail over the provisions contained in this standard 

form. The set of drawings and NIT shall be available with the Head, Engineering 

The contractor should also visit the site of work and acquaint himself with the site 

and soil conditions before tendering.  

The main contractor shall execute the minor component(s) also. He should be 

either an eligible contractor himself or associate with himself an eligible 

agency(s) for execution of electrical work as per CPWD-6 for e

contractor shall indicate the names of up-to three such agencies with

prescribed time as “Minor component agencies”. In case the details of electrical 

agency are not submitted by the bidder or are not proper then these shall be 

submitted before acceptance of the bid. 

After acceptance of the tender by competent authority, the Officer

major component of the work shall issue letter of award on behalf of the 

. After the work is awarded, the main contractor will have to enter 

reement with Officer- in- charge of major component and has also to 

sign two/or more copies of agreement  depending  upon number of 

of minor components. One such signed set of agreement shall be handed 

charge of minor component. Officer- in- charge

component will operate part A and part B of the agreement. Officer

minor component(s) shall operate Part C along with Part A of the agreement.

The main contractor has to enter into agreement with th

associated by him for execution of minor component(s). Copy of such agreement 

Officer- in- charge of minor component as well as to 

of major component. In case of change of associate contractor, the 

main contractor has to enter into agreement with the new contractor associated 

Tenders with any condition including that of conditional rebates in the tender 

document shall be rejected forthwith.  
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h is available as Govt. of India Publications; however provisions included in 

the tender document shall prevail over the provisions contained in this standard 

Head, Engineering 

The contractor should also visit the site of work and acquaint himself with the site 

The main contractor shall execute the minor component(s) also. He should be 

with himself an eligible 

6 for e-tendering. The 

to three such agencies within 

prescribed time as “Minor component agencies”. In case the details of electrical 

or are not proper then these shall be 

Officer- in- charge of 

major component of the work shall issue letter of award on behalf of the Director, 

. After the work is awarded, the main contractor will have to enter 

of major component and has also to 

sign two/or more copies of agreement  depending  upon number of Officer- in- 

of minor components. One such signed set of agreement shall be handed 

charge of major 

Officer- in- charge of 

minor component(s) shall operate Part C along with Part A of the agreement. 

The main contractor has to enter into agreement with the contractor(s) 

associated by him for execution of minor component(s). Copy of such agreement 

of minor component as well as to Officer- 

of major component. In case of change of associate contractor, the 

main contractor has to enter into agreement with the new contractor associated 

Tenders with any condition including that of conditional rebates in the tender 



  
 

 

• The rate (s) must be quoted in decimal coinage. Amo

rounded in full rupees by ignoring fifty paisa and considering more th

as rupee one. Rate must be filled both in words and figures. Amount should be 

worked out for all the items. Rates in words should start with wor

finish with word “only” and there should not be undue gap in the words of the 

rate. For example, the rate of Rs. 2429.50 in figure should be written as “Rs. Two 

thousand four hundred twenty nine and paisa fifty only”

• The contractor shall have t

and sanitary installation works and water proofing works as per Performa at 

Annexure I & II.  

• GST or any other taxes

himself. The contractor sha

• Recovery rates for less use of materials beyond permissible limits is given in 

Schedule ‘F’ of Part-

material. 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The rate (s) must be quoted in decimal coinage. Amount must be calculated and 

rounded in full rupees by ignoring fifty paisa and considering more th

as rupee one. Rate must be filled both in words and figures. Amount should be 

worked out for all the items. Rates in words should start with wor

finish with word “only” and there should not be undue gap in the words of the 

rate. For example, the rate of Rs. 2429.50 in figure should be written as “Rs. Two 

thousand four hundred twenty nine and paisa fifty only” 

The contractor shall have to execute guarantee bonds in respect of water supply 

and sanitary installation works and water proofing works as per Performa at 

es on materials as applicable shall be paid by the contractor 

himself. The contractor shall quote his rates considering all such taxes

Recovery rates for less use of materials beyond permissible limits is given in 

-A & C & also for excess use of departmentally issued 

Engineering & Services Division

Forest Research Institute
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unt must be calculated and 

rounded in full rupees by ignoring fifty paisa and considering more than fifty paisa 

as rupee one. Rate must be filled both in words and figures. Amount should be 

worked out for all the items. Rates in words should start with word “Rs.” And 

finish with word “only” and there should not be undue gap in the words of the 

rate. For example, the rate of Rs. 2429.50 in figure should be written as “Rs. Two 

o execute guarantee bonds in respect of water supply 

and sanitary installation works and water proofing works as per Performa at 

on materials as applicable shall be paid by the contractor 

rates considering all such taxes.  

Recovery rates for less use of materials beyond permissible limits is given in 

departmentally issued 

Head 

Engineering & Services Division 

Forest Research Institute 

Dehradun         



  
 

 
 
 
 

INSTRUCTION FOR E
 

5. Online item rate bids 
approved and eligible contractors of 
other Govt. Department etc. 
bituminous concrete surfacing (by Hot Mix Plant with Paver finisher 
machine) in Tissue culture, Soil Division road and link road from Pearson 
road to Charkhi Gate (Garage road)
 

 
1. The enlistment of the contractors should be valid on the last date of 

submission of bids. 
   In case the last date of opening of bid is extended, the enlistment of contractor 

should be valid on the original date of opening of bids.

 The work is estimated to cost
 
This estimate, however, is given merely as a rough guide.

 
The authority competent to approve NIT for the combined cost and belonging to 
the major discipline will consolidate NITs for calling the bids. He will also 
nominate Division, which will deal with all matters relating to the invitation of bids.

 
1.1  For composite tender, besides indicating the combined estimated cost put to tender, 

should clearly indicates the estimated cost of each component separately. The 
eligibility of tenderer will correspond to the combined estimated cost of different 
components put to tender.
 

1.2  Conditions for all contractors

1.2.1       The Contractor should have satisfactorily complet

              costing not less than Rs. 

          than Rs. 10.04 Lacs

Similar works mean

The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple rate of 7% per annum, calculated 
from the date of completion to the 
 

1.2.2 To become eligible for issue of bid, the bidders shall have to furnish an 
 affidavit as under:- 
 

“I/We undertake and confirm that eligible similar works(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such 
a violation comes to the notice of Department, then I/we shall be debarred for 
bidding in FRI in future forever. Also, if such a violation comes to the notice of 

INSTRUCTION FOR E-TENDERING 

rate bids are invited on behalf of Director, FRI Dehradun
approved and eligible contractors of CPWD, MES, Railways, P & T, State PW
other Govt. Department etc. for the work of “Repair/repainting with semi dense 
bituminous concrete surfacing (by Hot Mix Plant with Paver finisher 
machine) in Tissue culture, Soil Division road and link road from Pearson 
road to Charkhi Gate (Garage road) at FRI”. 

The enlistment of the contractors should be valid on the last date of 

In case the last date of opening of bid is extended, the enlistment of contractor 
should be valid on the original date of opening of bids. 

estimated to cost Rs. 16,73,300/-   

This estimate, however, is given merely as a rough guide. 

The authority competent to approve NIT for the combined cost and belonging to 
the major discipline will consolidate NITs for calling the bids. He will also 
nominate Division, which will deal with all matters relating to the invitation of bids.

For composite tender, besides indicating the combined estimated cost put to tender, 
should clearly indicates the estimated cost of each component separately. The 

ibility of tenderer will correspond to the combined estimated cost of different 
components put to tender. 

all contractors 

The Contractor should have satisfactorily completed One similar work

costing not less than Rs. 13.39 Lacs. Two similar works costing not less 

Lacs. Three similar works costing not less than Rs. 

works mean “Building Construction work”

The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple rate of 7% per annum, calculated 
from the date of completion to the previous day of last date of submission of 

ble for issue of bid, the bidders shall have to furnish an 

“I/We undertake and confirm that eligible similar works(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such 
a violation comes to the notice of Department, then I/we shall be debarred for 

in future forever. Also, if such a violation comes to the notice of 
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Director, FRI Dehradun from 
P & T, State PWD & 

Repair/repainting with semi dense 
bituminous concrete surfacing (by Hot Mix Plant with Paver finisher 
machine) in Tissue culture, Soil Division road and link road from Pearson 

The enlistment of the contractors should be valid on the last date of 

In case the last date of opening of bid is extended, the enlistment of contractor 

The authority competent to approve NIT for the combined cost and belonging to 
the major discipline will consolidate NITs for calling the bids. He will also 
nominate Division, which will deal with all matters relating to the invitation of bids. 

For composite tender, besides indicating the combined estimated cost put to tender, 
should clearly indicates the estimated cost of each component separately. The 

ibility of tenderer will correspond to the combined estimated cost of different 

ne similar work 

costing not less  

costing not less than Rs. 6.69 Lacs. 

work” 

The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple rate of 7% per annum, calculated 

previous day of last date of submission of bid. 

ble for issue of bid, the bidders shall have to furnish an 

“I/We undertake and confirm that eligible similar works(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such 
a violation comes to the notice of Department, then I/we shall be debarred for 

in future forever. Also, if such a violation comes to the notice of 



  
 

 
Department before date of start of work, the 
forfeit the entire amount of Earnest Money Deposit
uploaded at the time of submission

1.2.3 It is mandatory for all contractors to upload the work experience certificate(s) and 
the affidavit as per the provisions of clause 1.2.1 

Online bid documents submitted by intending bidders shall be opened only of 
those bidders, whose “Earnest Money Deposit, Cost of Bid Document and e
tender Processing Fee” and “other documents including eligibility documents as 
required as per this NIT” placed in separate 
“Earnest Money, Cost of Bid Document and Cost of 
“Other documents”, respectively are found in order. Both these envelopes shall 
be submitted together in another sealed envelope. 
 
The financial bid of only those agencies shall be opened who are found to be 
eligible agencies, as pe
  

2.  Agreement shall be drawn with the successful bidder on prescribed Standard 
Form which is available 
quote his rates as per various terms and conditions of the said form which will 
form part of the agreement.

 
3.  The time allowed for carrying out the work will be 

as defined in schedule ‘F’ or from the first date of handing over of the site, 
whichever is later, in accordance with the phasing, if any, indicated in the bid 
documents. 

 
4.   The site for the work is available.

   

5  The bid document consisting of plans, specifications, the schedule of quantities 
of various types of items to be executed and the set of terms and conditions of 
the contract to be complied with and other necessary documents except 
Standard General Conditions 
www.eprocure.gov.in  

6.  After submission of the bid the contractor can re
of times but before last time and date of submission of bid as 

 
7. While submitting the revised bid, contractor can revise the rate of one or more 

item(s) any number of times (he need not re
last time and date of submission of bid as notified.

8.  When bids are invited in thr
financial bid then it shall be mandatory to submit revised financial bid. If not 
submitted then the bid submitted earlier shall become invalid.

Department before date of start of work, the Officer-in- Charge shall be free to 
amount of Earnest Money Deposit”. (Scanned copy to be 

uploaded at the time of submission of bid). 

contractors to upload the work experience certificate(s) and 
the provisions of clause 1.2.1 and 1.2.2. 

Online bid documents submitted by intending bidders shall be opened only of 
hose “Earnest Money Deposit, Cost of Bid Document and e

tender Processing Fee” and “other documents including eligibility documents as 
required as per this NIT” placed in separate sealed envelopes
“Earnest Money, Cost of Bid Document and Cost of Bid Processing Fee”

”, respectively are found in order. Both these envelopes shall 
be submitted together in another sealed envelope.  

The financial bid of only those agencies shall be opened who are found to be 
eligible agencies, as per this NIT. 

Agreement shall be drawn with the successful bidder on prescribed Standard 
Form which is available in office of Engineering & Services Division
quote his rates as per various terms and conditions of the said form which will 
form part of the agreement. 

The time allowed for carrying out the work will be 15 days from the date of start 
as defined in schedule ‘F’ or from the first date of handing over of the site, 
whichever is later, in accordance with the phasing, if any, indicated in the bid 

The site for the work is available.  

ment consisting of plans, specifications, the schedule of quantities 
of various types of items to be executed and the set of terms and conditions of 
the contract to be complied with and other necessary documents except 
Standard General Conditions of Contract Form can be seen from website 

 free of cost. 

After submission of the bid the contractor can re-submit revised bid any number 
of times but before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more 
item(s) any number of times (he need not re-enter rate of all the items)but before 
last time and date of submission of bid as notified. 

When bids are invited in three stage system and if it is desired to 
financial bid then it shall be mandatory to submit revised financial bid. If not 
submitted then the bid submitted earlier shall become invalid.  
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Charge shall be free to 
(Scanned copy to be 

contractors to upload the work experience certificate(s) and 

Online bid documents submitted by intending bidders shall be opened only of 
hose “Earnest Money Deposit, Cost of Bid Document and e-

tender Processing Fee” and “other documents including eligibility documents as 
sealed envelopes marked as 

Bid Processing Fee” and 
”, respectively are found in order. Both these envelopes shall 

The financial bid of only those agencies shall be opened who are found to be 

Agreement shall be drawn with the successful bidder on prescribed Standard 
in office of Engineering & Services Division. Bidder shall 

quote his rates as per various terms and conditions of the said form which will 

from the date of start 
as defined in schedule ‘F’ or from the first date of handing over of the site, 
whichever is later, in accordance with the phasing, if any, indicated in the bid 

ment consisting of plans, specifications, the schedule of quantities 
of various types of items to be executed and the set of terms and conditions of 
the contract to be complied with and other necessary documents except 

ct Form can be seen from website 

submit revised bid any number 
notified. 

While submitting the revised bid, contractor can revise the rate of one or more 
enter rate of all the items)but before 

ee stage system and if it is desired to submit revised 
financial bid then it shall be mandatory to submit revised financial bid. If not 



  
 

 
9. Tender fee in form of Demand draft 

shall be scanned and uploaded to the e
submission.  

10. Earnest Money in the form of Demand Draft or pay order or Banker’s Cheque or 
Deposit at call Receipt or fixed Deposit (Drawn in favour of 
Dehradun) shall be scanned and uploaded to the e
period of submission. 
Head, Engineering & Services Division, FRI
(The EMD document shall 

            
          Copy of Enlistment Order and certificate of work experience and other 

documents as specified in the press notice shall be scanned and uploaded to the 
e- Tendering website within the perio

             
Affidavit as mention in clause No. 1.2.2

PAN, Uttrakhand GST registration
 
However, certified copy of all the scanned and uploaded documents as specified 
in press notice shall have to be submitted by the lowest bidder 
physically in the office of tender opening authority.
 
Online bid documents submitted by intending bidders shall be opened only 
of those bidders, whose original EMD, Tender Fee and hard copies of all 
other documents deposited 
and scanned copy of other document 
 

The bid submitted shall be 

 

11. The bid submitted shall become invalid if 
submitted/uploaded by the bidder 

     

12.    Intending Bidders are advised to inspect and examine the site and its surroundings 
and satisfy themselves before submitting their bids as to the nature of the ground 
and sub-soil (so far as is practicable), the fo
access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid. A bi
have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The 
shall be responsible for arranging and maintaining at his own cost all ma
tools & plants, water, electricity access, facilities for workers and all other
required for executing the work unless otherwise specifically provided for in the 
contract documents. Submission of a bid by a 
notice and all other contract documents and has made himself aware of the scope 

Tender fee in form of Demand draft (Drawn in favour of Director, FRI Dehradun)
shall be scanned and uploaded to the e-Tendering website within the period of 

Earnest Money in the form of Demand Draft or pay order or Banker’s Cheque or 
Deposit at call Receipt or fixed Deposit (Drawn in favour of 

shall be scanned and uploaded to the e-Tendering website within the 
period of submission. The original EMD should be deposited in
Head, Engineering & Services Division, FRI within the period of bid submission. 

document shall be only payable at Dehradun).  

Copy of Enlistment Order and certificate of work experience and other 
documents as specified in the press notice shall be scanned and uploaded to the 

Tendering website within the period of bid submission.  

Affidavit as mention in clause No. 1.2.2 

, Uttrakhand GST registration. 

However, certified copy of all the scanned and uploaded documents as specified 
in press notice shall have to be submitted by the lowest bidder only within a week 
physically in the office of tender opening authority. 

Online bid documents submitted by intending bidders shall be opened only 
ose bidders, whose original EMD, Tender Fee and hard copies of all 

deposited in the Head, Engineering & Ser. Division 
copy of other document and uploaded in E portal.

The bid submitted shall be opened 23-03-18 at 3:00 PM 

bmitted shall become invalid if any one document does
/uploaded by the bidder as mentioned in clause No. 18.

Intending Bidders are advised to inspect and examine the site and its surroundings 
and satisfy themselves before submitting their bids as to the nature of the ground 

soil (so far as is practicable), the form and nature of the site, the means of 
access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid. A bidder shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The 
shall be responsible for arranging and maintaining at his own cost all ma
tools & plants, water, electricity access, facilities for workers and all other
required for executing the work unless otherwise specifically provided for in the 
contract documents. Submission of a bid by a bidder implies that he has read
notice and all other contract documents and has made himself aware of the scope 
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Director, FRI Dehradun) 
Tendering website within the period of 

Earnest Money in the form of Demand Draft or pay order or Banker’s Cheque or 
Deposit at call Receipt or fixed Deposit (Drawn in favour of Director, FRI 

Tendering website within the 
deposited in the office of 

within the period of bid submission. 

Copy of Enlistment Order and certificate of work experience and other 
documents as specified in the press notice shall be scanned and uploaded to the 

However, certified copy of all the scanned and uploaded documents as specified 
only within a week 

Online bid documents submitted by intending bidders shall be opened only 
ose bidders, whose original EMD, Tender Fee and hard copies of all 

, Engineering & Ser. Division office 
in E portal. 

any one document does not 
18. 

Intending Bidders are advised to inspect and examine the site and its surroundings 
and satisfy themselves before submitting their bids as to the nature of the ground 

rm and nature of the site, the means of 
access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 

dder shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidder 
shall be responsible for arranging and maintaining at his own cost all materials, 
tools & plants, water, electricity access, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for in the 

implies that he has read this 
notice and all other contract documents and has made himself aware of the scope 



  
 

 
and specifications of the work to be done and of conditions and rates at which 
stores, tools and plant, etc. will be issued to him by the Government and local 
conditions and other factors having a bearing on the execution of the work.

 
13.     The competent authority does not bind itself to 

and reserves to itself the authority to reject any or all the bids received without 
the assignment of any reason. All bids in which any of the prescribed condition is 
not fulfilled or any condition including that of conditional rebate is put forth by the 
bidders shall be summarily rejected.

14.   Canvassing whether directly or indirectly, in connection with bidders is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will 
be liable to rejection.  

 
15.    The competent authority on behalf of 

the right of accepting the whole or any part of the bid and the bidder shall be 
bound to perform the same at the rate quoted.

 
16.     No Engineer of gazetted rank or other gazetted officer employed in Engineering 

or Administrative duties in an Engineering Department of the Government of 
India is allowed to work as a contractor for a period of one year after his 
retirement from Government service, without the previous permission of the 
Government of India in writing. This contract is l
contractor or any of his employees is found any time to be such a person who 
had not obtained the permission of the Government of India as aforesaid before 
submission of the bid or engagement in the contractor’s service.

 
17.     The bid for the works shall remain open for acceptance for a period of 

days from the date of opening of bids. If any bidder withdraws his bid before the 
said period or issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of the bid which are not acceptable to 
the department, then the Government shall, without prejudice to any other right 
or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 
Further the bidder shall not be allowed to participate in the rebidding process of 
the work. 

 
18.     This notice inviting Bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 
15 days from the stipulated date of start of the work, sign the contract consisting 
of:- 

 
a) The Notice Inviting Bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at the 
time of invitation of bid and the rates quoted online at the time of submission 
of bid and acceptance the
thereto. 

 

and specifications of the work to be done and of conditions and rates at which 
stores, tools and plant, etc. will be issued to him by the Government and local 

and other factors having a bearing on the execution of the work.

The competent authority does not bind itself to accept the lowest or any other bid 
and reserves to itself the authority to reject any or all the bids received without 

of any reason. All bids in which any of the prescribed condition is 
not fulfilled or any condition including that of conditional rebate is put forth by the 
bidders shall be summarily rejected. 

Canvassing whether directly or indirectly, in connection with bidders is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will 

 

The competent authority on behalf of Director, FRI Dehradun reserves to himself 
the right of accepting the whole or any part of the bid and the bidder shall be 
bound to perform the same at the rate quoted. 

No Engineer of gazetted rank or other gazetted officer employed in Engineering 
ties in an Engineering Department of the Government of 

India is allowed to work as a contractor for a period of one year after his 
retirement from Government service, without the previous permission of the 
Government of India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found any time to be such a person who 
had not obtained the permission of the Government of India as aforesaid before 
submission of the bid or engagement in the contractor’s service. 

The bid for the works shall remain open for acceptance for a period of 
from the date of opening of bids. If any bidder withdraws his bid before the 

said period or issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of the bid which are not acceptable to 

then the Government shall, without prejudice to any other right 
or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 
Further the bidder shall not be allowed to participate in the rebidding process of 

e inviting Bid shall form a part of the contract document. The successful 
/contractor, on acceptance of his bid by the Accepting Authority shall within 

15 days from the stipulated date of start of the work, sign the contract consisting 

otice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the 
time of invitation of bid and the rates quoted online at the time of submission 
of bid and acceptance thereof together with any correspondence leading 
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and specifications of the work to be done and of conditions and rates at which 
stores, tools and plant, etc. will be issued to him by the Government and local 

and other factors having a bearing on the execution of the work. 

lowest or any other bid 
and reserves to itself the authority to reject any or all the bids received without 

of any reason. All bids in which any of the prescribed condition is 
not fulfilled or any condition including that of conditional rebate is put forth by the 

Canvassing whether directly or indirectly, in connection with bidders is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will 

reserves to himself 
the right of accepting the whole or any part of the bid and the bidder shall be 

No Engineer of gazetted rank or other gazetted officer employed in Engineering 
ties in an Engineering Department of the Government of 

India is allowed to work as a contractor for a period of one year after his 
retirement from Government service, without the previous permission of the 

iable to be cancelled if either the 
contractor or any of his employees is found any time to be such a person who 
had not obtained the permission of the Government of India as aforesaid before 

 

The bid for the works shall remain open for acceptance for a period of Ninety (90) 
from the date of opening of bids. If any bidder withdraws his bid before the 

said period or issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of the bid which are not acceptable to 

then the Government shall, without prejudice to any other right 
or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 
Further the bidder shall not be allowed to participate in the rebidding process of 

e inviting Bid shall form a part of the contract document. The successful 
/contractor, on acceptance of his bid by the Accepting Authority shall within 

15 days from the stipulated date of start of the work, sign the contract consisting 

otice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the 
time of invitation of bid and the rates quoted online at the time of submission 

reof together with any correspondence leading 



  
 

 
 

 

b)  Standard C.P.W.D. 
 
 
 
 
 

Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as mentioned

Signature of the Head Engineering & Services 

For and on behalf of 
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or other Standard C.P.W.D. Form as mentioned. 

Head Engineering & Services 
Division 

For and on behalf of Director, FRI 



  
 

 
FOREST RESEARCH INSTITUTE

ITEM RATE

Tender for the work of
surfacing (by Hot Mix Plant with Paver finisher machine) in Tissue culture, Soil 

Division road and link road from Pearson road to Charkhi

  

 
To be submitted online 

 
 

The Bid shall be opened in presence of tenderers who may be present 

30-390/2017-18 /HOD/Engg. & Ser Div
Services Division, FRI, Dehradun

I/We have read and examined the Notice Inviting tender, schedule, A,B,C,D,E&F. 
Specifications applicable, Drawings & Designs, General Rules and Directions, 
Conditions of Contract, clauses of contract, 
& other documents and rules referred to in the conditions of contract and all other 
contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the 
Dehradun within the time specified in Schedule ‘F’, viz., schedule of quantities 
and in accordance in all respects with the specifications, designs, drawings and 
instructions in writing referred to in Rule
Clause 11 of the Conditions of contract and with such materials as are provided 
for, by, and in respects in accordance with, such conditions so far as applicable.

We agree to keep the 
opening of bid and not to make any 

A sum of  Rs. 33,500/
Scheduled Bank/Fixed deposit receipt of scheduled bank/demand draft of a 
scheduled bank/bank guarantee issued by scheduled bank as earnest
I/we agree that the said 
without prejudice to any other right or remedy be at liberty to forfeit the said 
earnest money absolutely. Further, if I/we fail of commence work as specified, 
I/we agree that Director, FRI Dehradun 
prejudice to any other right or remedy available in law, be at liberty to forfeit the 
said earnest money and the performance guarantee absolutely, otherwise the 
said earnest money sh
all the works referred to in the tender documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as may be 
ordered, up to maximum of the items

FOREST RESEARCH INSTITUTE 
RATE BID AND CONTRACT FOR WORKS 

 
of: - “Repair/repainting with semi dense bituminous concrete 

surfacing (by Hot Mix Plant with Paver finisher machine) in Tissue culture, Soil 

Division road and link road from Pearson road to Charkhi Gate (Garage road) at FRI.

online by 22-03-18 at 3.00 PM            

The Bid shall be opened in presence of tenderers who may be present 

/HOD/Engg. & Ser Div in the office of the Head, Engineering &
Services Division, FRI, Dehradun 

 
             TENDER 

I/We have read and examined the Notice Inviting tender, schedule, A,B,C,D,E&F. 
Specifications applicable, Drawings & Designs, General Rules and Directions, 
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate 
& other documents and rules referred to in the conditions of contract and all other 
contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the 
within the time specified in Schedule ‘F’, viz., schedule of quantities 

and in accordance in all respects with the specifications, designs, drawings and 
instructions in writing referred to in Rule-1 of General Rules and Directions and in 

onditions of contract and with such materials as are provided 
for, by, and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for ninety (90) days from the date 
and not to make any modifications in its terms and conditions.

33,500/- is hereby forwarded in Deposit at call Receipt of a 
Scheduled Bank/Fixed deposit receipt of scheduled bank/demand draft of a 
scheduled bank/bank guarantee issued by scheduled bank as earnest
I/we agree that the said Director FRI Dehradun or his successors in office shall 
without prejudice to any other right or remedy be at liberty to forfeit the said 
earnest money absolutely. Further, if I/we fail of commence work as specified, 

Director, FRI Dehradun or his successors in office shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the 
said earnest money and the performance guarantee absolutely, otherwise the 
said earnest money shall be retained by him towards security deposit to execute 
all the works referred to in the tender documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as may be 

, up to maximum of the items mentioned in Schedule ‘F’ and those in 
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Repair/repainting with semi dense bituminous concrete 

surfacing (by Hot Mix Plant with Paver finisher machine) in Tissue culture, Soil 

Gate (Garage road) at FRI.”  

The Bid shall be opened in presence of tenderers who may be present  

Head, Engineering & 

I/We have read and examined the Notice Inviting tender, schedule, A,B,C,D,E&F. 
Specifications applicable, Drawings & Designs, General Rules and Directions, 

Special conditions, Schedule of Rate 
& other documents and rules referred to in the conditions of contract and all other 

I/We hereby tender for the execution of the work specified for the Director FRI 
within the time specified in Schedule ‘F’, viz., schedule of quantities 

and in accordance in all respects with the specifications, designs, drawings and 
1 of General Rules and Directions and in 

onditions of contract and with such materials as are provided 
for, by, and in respects in accordance with, such conditions so far as applicable. 

from the date of 
modifications in its terms and conditions. 

is hereby forwarded in Deposit at call Receipt of a 
Scheduled Bank/Fixed deposit receipt of scheduled bank/demand draft of a 
scheduled bank/bank guarantee issued by scheduled bank as earnest money. 

or his successors in office shall 
without prejudice to any other right or remedy be at liberty to forfeit the said 
earnest money absolutely. Further, if I/we fail of commence work as specified, 

or his successors in office shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the 
said earnest money and the performance guarantee absolutely, otherwise the 

all be retained by him towards security deposit to execute 
all the works referred to in the tender documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as may be 

oned in Schedule ‘F’ and those in 



  
 

 
excess of that limit at the rates to be determined in accordance with the provision 
contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of earnest money or both Earnest 
Money as aforesaid, I/We shall be debarred for participation in the re
process of the work.  

I/We undertake and confirm that eligible similar work(s) has/ have not been got 
executed through another contractor on back to back basis. Further that, if s
a violation comes to the notice of Department, then I/we shall be debarred for 
tendering in FRI in future forever. Also, if such a violation comes to the notice of 
Department before date of start of work, the 
forfeit the entire amount of Earnest Money Deposit.

I/We hereby declare that I/we shall treat the
other records connected with the work as secret/confidential documents and 
shall not communicate information derived 
person to whom I/we am/are authorized to communicate the same or use the 
information in any manner prejudicial to the safety of the State.

  
Dated: 

Witness: 

Address: 

 

Occupation: 

 

 

 
 
 

excess of that limit at the rates to be determined in accordance with the provision 
contained in Clause 12.2 and 12.3 of the tender form. 

Further, I/We agree that in case of forfeiture of earnest money or both Earnest 
y as aforesaid, I/We shall be debarred for participation in the re

 

I/We undertake and confirm that eligible similar work(s) has/ have not been got 
executed through another contractor on back to back basis. Further that, if s
a violation comes to the notice of Department, then I/we shall be debarred for 

in future forever. Also, if such a violation comes to the notice of 
Department before date of start of work, the officer-in-Charge shall be free to 

amount of Earnest Money Deposit. 

I/We hereby declare that I/we shall treat the tender documents drawings and 
other records connected with the work as secret/confidential documents and 
shall not communicate information derived there from to any person
person to whom I/we am/are authorized to communicate the same or use the 
information in any manner prejudicial to the safety of the State. 

Signature of Contractor

Postal Address
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excess of that limit at the rates to be determined in accordance with the provision 

Further, I/We agree that in case of forfeiture of earnest money or both Earnest 
y as aforesaid, I/We shall be debarred for participation in the re-tendering 

I/We undertake and confirm that eligible similar work(s) has/ have not been got 
executed through another contractor on back to back basis. Further that, if such 
a violation comes to the notice of Department, then I/we shall be debarred for 

in future forever. Also, if such a violation comes to the notice of 
Charge shall be free to 

documents drawings and 
other records connected with the work as secret/confidential documents and 

person other than a 
person to whom I/we am/are authorized to communicate the same or use the 

Signature of Contractor 

Postal Address 



  
 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) 

is accepted by me for and on behalf of the 

Dehradun for a sum of          

Rs._______________________

______________________________________________________________________

______________________________________________________________________

_____________________________

 
The letters referred to below shall form part of this contract Agreemen

a)   

b)  

c)  

 
 
 
 
  

Dated _______________ 

 

 
 
 
                             

ACCEPTANCE 
 

(as modified by you as provided in the letters mentioned hereunder) 

is accepted by me for and on behalf of the Director, Forest Research Institute, 

for a sum of          

_______________________________________ (Rupees____

______________________________________________________________________

______________________________________________________________________

_____________________________) 

The letters referred to below shall form part of this contract Agreement:- 

For & on behalf of the 

Signature____________________

Designation ________________
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(as modified by you as provided in the letters mentioned hereunder) 

Director, Forest Research Institute, 

for a sum of          

(Rupees____________ 

______________________________________________________________________

______________________________________________________________________

 

For & on behalf of the Director, FRI 
 
 

 
Signature____________________ 

Designation ________________ 

 



  
 

 
SCHEDULE 

FOR MAJOR COMPONENT OF WORK 

SCHEDULE ‘A’ 

Schedule of Quantities (as per PWD

SCHEDULE ‘B’ 

Schedule of materials to be issued to the contractor:

S. 
No. 

Description of item 

1 2 

 --------------

SCHEDULE ‘C’ 

Schedule of Tools and Plants to be hired to the 

S. 
No. 

Description

1 2 
--------------

SCHEDULE ‘D’ 
Extra schedule for specific requirements/document 
for the work, if any: 

SCHEDULE ‘E’: 

Reference to General Conditions of 
contract. 

Name of Work: 

Estimated cost of the work:

SCHEDULE – ‘A’, ‘B’, ‘C’, ‘D’, ‘E’ & ‘F’ 
FOR MAJOR COMPONENT OF WORK (CIVIL WORK)

 

Schedule of Quantities (as per PWD-3) : As per separate sheets attached

Schedule of materials to be issued to the contractor: 

Quantit
y 

Rates in figures & words 
at which the material will 
be charged to the 
contractor 

Place of 

3 4 

--------------NIL ---------------- 

Schedule of Tools and Plants to be hired to the contractor: 

Description Hire charges per 
day 

Place of issue

3 4
--------------NIL ---------------- 

Extra schedule for specific requirements/document As attached in tender 

Reference to General Conditions of General Conditions of contract for 
Central PWD Works 2014
amended/ modified up to last date of 
submission of bid. 

Repair/repainting with semi dense 

bituminous concrete surfacing (by Hot 

Mix Plant with Paver finisher machine) 

in Tissue culture, Soil Division road and 

link road from Pearson road to C

Gate (Garage road) at FRI. 

Estimated cost of the work: Rs. 16,73,300/-   
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(CIVIL WORK) 

parate sheets attached   

Place of 
issue 

5 

Place of issue 

4 

tender form 

General Conditions of contract for 
2014 as 

amended/ modified up to last date of 

Repair/repainting with semi dense 

bituminous concrete surfacing (by Hot 

Mix Plant with Paver finisher machine) 

in Tissue culture, Soil Division road and 

link road from Pearson road to Charkhi 



  
 

 

Earnest money 

Security Deposit 

SCHEDULE ‘F’ 

General rules and direction

 

Officer inviting tender 

Maximum percentage of quantity of 
items of work to be executed beyond 
which rates are to be determined
accordance with Clause 12.2 
 
Definitions: 
 
2(v) Officer-in-Charge : 

 

2(vii) Accepting Authority

 

 

2(x) Percentage on cost of materials and 

labour to cover all overheads and profits

 

2(xi) Standard Schedule of Rates:

 Civil Items of Work: 

  

2(xii) Department: 

9(ii) Standard CPWD contract Form:

Clause 1  Nil 

Clause 2 Authority for fixing Compensation under 
Clause 2  

Clause 2 A Whether Clause 2A shall

Clause 5 i) Number of days from the date of 

Rs. 33,500/- (to be returned after 
receiving performance guarantee
10% (Ten percent) of work done 
amount 

direction  

Head, Engineering & Services 
Division 

Maximum percentage of quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clause 12.2 & 12.3 

See at appropriate clause under 
definitions  

 Scientist-D, Engineering & 
Services Division 

Accepting Authority : Director, FRI Dehradun

 or successor thereof.

Percentage on cost of materials and  

labour to cover all overheads and profits : 

 

15% 

 

Standard Schedule of Rates:  

DSR 2014 with up to date correction 
slips. 

 

Forest Research Institute, Dehradun

 

Standard CPWD contract Form: GCC 2014, CPWD Form 7 as modified & 
corrected up to last date of submission of 
bid. 

 

 

Authority for fixing Compensation under Head, Engineering & 
Services Division
or successor thereof  

Whether Clause 2A shall be applicable No

Number of days from the date of 07 Days
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to be returned after 
receiving performance guarantee). 

work done 

Head, Engineering & Services 

See at appropriate clause under 

D, Engineering & 
 

Director, FRI Dehradun 

or successor thereof. 

with up to date correction 

Forest Research Institute, Dehradun 

as modified & 
corrected up to last date of submission of 

Head, Engineering & 
Services Division 

r successor thereof   

No 

Days 



  
 

 
issue of letter of acceptance for 
reckoning date of start

 
ii) Time allowed for execution of work

 
Authority 
to decide 

Extension of time

 
Rescheduling of mile stone

  

 
Clause 6/ 
6A 

 
Clause applicable

 
Clause 7 Gross work to be done together with net 

payment/Adjustment of advances 
material collected, if any, since the last 
such payment for being eligible to interim 
payment. 

Clause 7A Whether Clause 7A shall be applicable

Clause 10A List of testing equipment to be provided by 
the contractor at site lab. 
 

Clause 10 B 
(ii), (iii) 

Whether clause 10
shall be applicable. 
 

Clause 10 C Component of labour expressed as 
percentage of 
 

  

  

Clause 10 
CC 

Clause 10CC to be applicable in contracts 
with stipulated period of completion 
exceeding the period shown in next 
column  
 

issue of letter of acceptance for 
reckoning date of start 

Time allowed for execution of work 15 days

Extension of time Head, Engineering & Services 
Division, FRI or successor 
thereof.   

 
Rescheduling of mile stone Head, Engineering & Services 

Division, FRI or successor 
thereof.  
 

Clause applicable :  
Clause 6

Gross work to be done together with net 
payment/Adjustment of advances for 
material collected, if any, since the last 
such payment for being eligible to interim 

30 

Whether Clause 7A shall be applicable No Running Account 

Bill shall be paid for the 

work till 50% of work 

done to be carried out by 

the contractor

 
List of testing equipment to be provided by 
the contractor at site lab.  

No

Whether clause 10-B (ii) and 10-B (iii) 
shall be applicable.  

No

Component of labour expressed as 
percentage of value of work 

25%

  

  
Clause 10CC to be applicable in contracts 
with stipulated period of completion 
exceeding the period shown in next 

      Not Applicable
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15 days 

Head, Engineering & Services 
or successor 

Head, Engineering & Services 
or successor 

Clause 6A 

 lakh 

No Running Account 

Bill shall be paid for the 

50% of work 

done to be carried out by 

contractor 

No 

No 

25% 

Not Applicable 



  
 

 

Clause 11 Specification to be followed for execution of work

 

For Civil 
items of work 

CPWD Specification
correction slips.
manufacturer

 

Clause 12 

 

Type of work

12.2 & 12.3 Deviation limit beyond which clause 
12.2 & 12.3 shall apply for 
work.  

12.5         (i)        Deviation limit beyond which clause 12.2 & 12.3 

                           shall apply for   foundation

                           (Except items 

                            

                    

 

Clause 16 Competent Authority for Deciding reduced rates:

 

 For Civil items of work

Clause 18 List of mandatory 
machinery, tools & plants 
to be deployed by the 
contractor at site.  

Clause 25 Constitution of 
Redressal 
(DRC)  
 
For total claims 
than RS. 25.0 Lakhs.
 
a. Director, Forest 

Research 
Institute, Dehradun

 
 b. Head, Engineering & 

Ser. Division, FRI, 
Dehradun
 

Specification to be followed for execution of work: 

CPWD Specifications 2009 Vol. 1 and Vol. 2 with 
correction slips.(Hereinafter called CPWD specifications) 
manufacturer’s specification and recommendation. 

Type of work Original Work. 

 

Deviation limit beyond which clause 
12.2 & 12.3 shall apply for Building             30% 

(i)        Deviation limit beyond which clause 12.2 & 12.3  

shall apply for   foundation/development  work    

items mentioned in earth work).                            

Competent Authority for Deciding reduced rates: 

For Civil items of work Head, Engineering & Services 
Division or successor thereof.

List of mandatory 
machinery, tools & plants 
to be deployed by the 
contractor at site.   

As per requirement for road 
work 

Constitution of Dispute 
committee 

For total claims more 
than RS. 25.0 Lakhs. 

Director, Forest 
Research  
Institute, Dehradun 

 
 
 
 
 
 
 
               (Chairman) 

Head, Engineering & 
Ser. Division, FRI, 
Dehradun 

(Member) 
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 up to date 
(Hereinafter called CPWD specifications) and as per 

                   30% 

Services 
successor thereof. 

As per requirement for road 



  
 

 
 c. Officer-In

Engineering & 
Services Division, FRI, 
Dehradun
 

                                              
 (A) For Total claims up to 

RS. 25.0 Lakhs.

 
 a. Director, Forest 

Research 
Dehradun

 
 b. Head, Engineering 

& Ser. Division, FRI, 
Dehradun
 

 c. Officer
Engineering & 
Services Division, 
FRI, Dehradun

Clause 31 

Clause 31 
(A)  

i) a) Schedule/ statement for determining 
theoretical quantity of cement & bitumen on 
the basis of Delhi Schedule of Rates printed 
by CPWD 

ii)  Variations permissible on theoretical 
quantities 

 a) Cement for works with estimated cost put to 
tender not more than 

  For works with estimated cost put to Tender 
is more than Rs.

In-Charge, 
Engineering & 
Services Division, FRI, 
Dehradun 

(Member) 
 
 
 
 
 
 

For Total claims up to 
RS. 25.0 Lakhs. 

 

Director, Forest 
Research Institute, 
Dehradun 

(Chairman) 

Head, Engineering 
& Ser. Division, FRI, 
Dehradun 

(Member) 

Officer-In-Charge, 
Engineering & 
Services Division, 
FRI, Dehradun 

(Member) 
 
 
 
 
 

Applicable. 

 

Not Applicable. 

 

statement for determining 
theoretical quantity of cement & bitumen on 
the basis of Delhi Schedule of Rates printed 

DSR 201
up to date 
correction slips
& market rate

Variations permissible on theoretical    

Cement for works with estimated cost put to 
tender not more than Rs. 5 lakhs. 

NA

For works with estimated cost put to Tender 
Rs. 5 lakhs. 

NA
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2014 with 
up to date 
correction slips 
& market rate. 

 

NA 

NA 



  
 

 

 b) Bitumen all works

 c) Steel reinforcement and structural 
Sections for diameter, section and category.

 d) All other materials

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Sl 
No 

Description of items

1. Cement (PPC) 

2. Steel reinforcement (TMT 
Bars) 

Bitumen all works 2.5% plus only 
& nil on minus 
side. 

Steel reinforcement and structural steel 
Sections for diameter, section and category. 

NA

All other materials Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Description of items 

Rates in figures and words at which 
recovery shall be made from the contractor

Excess beyond 
permissible variation 

 

Less use beyond the 
permissible variation

N. A NA

Steel reinforcement (TMT NA
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2.5% plus only 
& nil on minus 

NA 

Nil 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Rates in figures and words at which 
recovery shall be made from the contractor 

Less use beyond the 
permissible variation 

NA 

NA 



  
 

 

SALIENT / MANDATORY REQUIREMENTS FOR THE TENDER

 

Name of 
Work: 

Repair/repainting with semi dense 

Hot Mix Plant with Paver finisher machine) in Tissue culture, Soil 

Division road and link road from Pearson road to Charkhi Gate 

(Garage road) at FRI.

The tenderer is advised to read and 
the set of drawings available with 
site and its surroundings by himself before submitting his tender.

1 Separate schedule of quantity is included in this tender for c
items of work. If the tenderer wants to offer any unconditional rebates on their 
rates, the same should also be offered in the respective components of civil 
and electrical schedule separately. The contractor shall quote the 
in figures and words accurately so that there is no discrepancy in rates written 
in figures and words. 

2 Time allowed for the execution of work is 

3 The contractor(s) shall submit a detailed program of execution in accordance 
with the master program
of award letter. 

4 Quality of the project is of utmost importance.  This shall be adhered to in 
accordance with the provisions of CPWD specifications and guidelines given 
in the relevant paras. 

5 The contractor (s) shall make his own arrangements for electricity and water 
required for the execution of work.

6 Contractor has to deploy required Plant and machinery on the project. 
Minimum number of plant and machinery to be 
in this NIT.  However, if any additional type and number of plants and 
machines are required at site, the same shall be deployed by the agency 
without any extra cost which shall be in order to adhere to the time schedule, 
as specified in this NIT. 
machinery whenever required and as per the direction of the 
he (officer-in-charge) shall be at a liberty to get the same deployed at the risk 
and cost of the contractor.

7 The contractor shall submit the r
MB in pages of A-
act as per modified clause 6

 

8 The officer inviting tenders shall have the right of rejecting all or any of the 

tenders and will not be bound to accept the lowest or any other tender. 

9 In the case of any tender where unit rate of any item / items appear 

unrealistic, such tender will be considered as unbalanced and in case the 

  
SALIENT / MANDATORY REQUIREMENTS FOR THE TENDER

Repair/repainting with semi dense bituminous concrete surfacing (by 

Hot Mix Plant with Paver finisher machine) in Tissue culture, Soil 

Division road and link road from Pearson road to Charkhi Gate 

(Garage road) at FRI. 
The tenderer is advised to read and examine the tender documents for the work and 

the set of drawings available with officer-in-charge. He should inspect and examine the 
site and its surroundings by himself before submitting his tender. 

Separate schedule of quantity is included in this tender for civil and electrical 
items of work. If the tenderer wants to offer any unconditional rebates on their 
rates, the same should also be offered in the respective components of civil 
and electrical schedule separately. The contractor shall quote the 
in figures and words accurately so that there is no discrepancy in rates written 
in figures and words.  

Time allowed for the execution of work is 30 days. 

The contractor(s) shall submit a detailed program of execution in accordance 
with the master programme/milestone within ten days from the date of issue 

Quality of the project is of utmost importance.  This shall be adhered to in 
accordance with the provisions of CPWD specifications and guidelines given 
in the relevant paras.  

tor (s) shall make his own arrangements for electricity and water 
required for the execution of work. 

Contractor has to deploy required Plant and machinery on the project. 
Minimum number of plant and machinery to be deployed by him is indicated 

.  However, if any additional type and number of plants and 
machines are required at site, the same shall be deployed by the agency 
without any extra cost which shall be in order to adhere to the time schedule, 
as specified in this NIT. In case the contractor fails to deploy the plant and 
machinery whenever required and as per the direction of the officer

charge) shall be at a liberty to get the same deployed at the risk 
and cost of the contractor. 

The contractor shall submit the running bills in the shape of the 
-4 size as per the standard format of department 

act as per modified clause 6A of CPWD-7. 

The officer inviting tenders shall have the right of rejecting all or any of the 

will not be bound to accept the lowest or any other tender. 

In the case of any tender where unit rate of any item / items appear 

unrealistic, such tender will be considered as unbalanced and in case the 
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SALIENT / MANDATORY REQUIREMENTS FOR THE TENDERER 

bituminous concrete surfacing (by 

Hot Mix Plant with Paver finisher machine) in Tissue culture, Soil 

Division road and link road from Pearson road to Charkhi Gate 

the tender documents for the work and 
charge. He should inspect and examine the 

ivil and electrical 
items of work. If the tenderer wants to offer any unconditional rebates on their 
rates, the same should also be offered in the respective components of civil 
and electrical schedule separately. The contractor shall quote the items rates 
in figures and words accurately so that there is no discrepancy in rates written 

The contractor(s) shall submit a detailed program of execution in accordance 
me/milestone within ten days from the date of issue 

Quality of the project is of utmost importance.  This shall be adhered to in 
accordance with the provisions of CPWD specifications and guidelines given 

tor (s) shall make his own arrangements for electricity and water 

Contractor has to deploy required Plant and machinery on the project. 
deployed by him is indicated 

.  However, if any additional type and number of plants and 
machines are required at site, the same shall be deployed by the agency 
without any extra cost which shall be in order to adhere to the time schedule, 

tor fails to deploy the plant and 
officer-in-charge, 

charge) shall be at a liberty to get the same deployed at the risk 

unning bills in the shape of the computerized 
artment and shall 

The officer inviting tenders shall have the right of rejecting all or any of the 

will not be bound to accept the lowest or any other tender.  

In the case of any tender where unit rate of any item / items appear 

unrealistic, such tender will be considered as unbalanced and in case the 



  
 

 
tenderer in unable to provide satisfactory explanati

to be disqualified and rejected.

10 The Security deposit 10% of work done will be deducted from the each bill 

amount and will be

work.  

11 On acceptance of the tender, the name of the accredited representative(s) of 

the contractor who would be responsible for taking instructions from the 

Officer-in-Charge shall be communicated in writing to the 

12 GST  or any other tax on mate

by the Contractor and Government will not entertain any claim whatsoever in 

respect of the same.

13 The contractor shall give a list of both Gazetted and Non

employees related to him, if 

14 The tender for maintenance

other works such as sanitary and water supply installations drainage 

installation, electrical work, horticulture work, roads and paths etc. The 

tenderer apart from being 

must associate himself with agencies of appropriate class which are eligible 

to tender for sanitary and water supply drainage, electrical and horticulture 

works in the composite tender.

15 The contractor sha
and the rules and orders issued there under 
so, his failure will be a breach of the contract and the 
Engineering & Services Division
any other right or remedy available in law, cancel the contract. The contractor 
shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act.

 

tenderer in unable to provide satisfactory explanation such a tender is liable 

to be disqualified and rejected. 

Security deposit 10% of work done will be deducted from the each bill 

will be release after completion of defect liability period of the 

On acceptance of the tender, the name of the accredited representative(s) of 

the contractor who would be responsible for taking instructions from the 

Charge shall be communicated in writing to the officer

or any other tax on material in respect of this contract shall be payable 

by the Contractor and Government will not entertain any claim whatsoever in 

respect of the same. 

The contractor shall give a list of both Gazetted and Non-Gazetted CPWD 

employees related to him, if applicable. 

maintenance work includes in addition to building work all 

other works such as sanitary and water supply installations drainage 

installation, electrical work, horticulture work, roads and paths etc. The 

tenderer apart from being a registered contractor (B&R) of appropriate class, 

must associate himself with agencies of appropriate class which are eligible 

to tender for sanitary and water supply drainage, electrical and horticulture 

works in the composite tender. 

The contractor shall comply with the provisions of the Apprentices Act 1961, 
and the rules and orders issued there under from time to time. If he fails to do 
so, his failure will be a breach of the contract and the Head/Officer

ing & Services Division may in his discretion, without prejudice to 
any other right or remedy available in law, cancel the contract. The contractor 
shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act. 
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on such a tender is liable 

Security deposit 10% of work done will be deducted from the each bill 

release after completion of defect liability period of the 

On acceptance of the tender, the name of the accredited representative(s) of 

the contractor who would be responsible for taking instructions from the 

officer-in-charge. 

rial in respect of this contract shall be payable 

by the Contractor and Government will not entertain any claim whatsoever in 

Gazetted CPWD 

work includes in addition to building work all 

other works such as sanitary and water supply installations drainage 

installation, electrical work, horticulture work, roads and paths etc. The 

a registered contractor (B&R) of appropriate class, 

must associate himself with agencies of appropriate class which are eligible 

to tender for sanitary and water supply drainage, electrical and horticulture 

ll comply with the provisions of the Apprentices Act 1961, 
to time. If he fails to do 
Head/Officer-in-Charge 

in his discretion, without prejudice to 
any other right or remedy available in law, cancel the contract. The contractor 
shall also be liable for any pecuniary liability arising on account of any 

 



  
 

 

1. Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 
leads and depths of the work and nothing extra shall be payable t
account of the same. Extra payment for centering/shuttering, if required to be 
done for heights greater than 3.5 m shall however be admissible at the rates 
arrived at in accordance with clause 12 of the agreement, if not already specified.

2. The contractor shall make his own arrangement for obtaining electric 
connection(s) if required and make necessary payments directly to the 
department concerned.

3. Other agencies doing works related with this project may also simultaneously 
execute their works a
same. The contractor shall leave such necessary holes, openings etc. for 
laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for 
fan clamps etc. as may be required for the 
Agreement rates shall be paid for doing these.

4. Some restrictions may be imposed by the security staff etc. on the working and 
for movement of labour, materials etc. The contractor shall be bound to follow all 
such restrictions/instructions and nothing extra shall be payable on account of 
the same.   

5. The contractor shall fully comply with all legal orders and directions of the Public 
or local authorities or municipality and abide by their rules and regulations and 
pay all fees and charges for which he may be liable in this regard. Nothing extra 
shall be paid/reimbursed for the same.

6. If as per local Municipal regulations, huts for labour are not to be erected at the 
site of work; the contractor shall be required to provid
place as is acceptable to the local body and nothing extra shall be paid on this 
account. 

7. The structural and architectural drawings shall at all times be properly co
before executing any work. However, in case of any discr
given in the schedule of quantities appended with the tender and Architectural 
drawings relating to the relevant item, the former shall prevail unless otherwise 
given in writing by the 

8. The contractor shall bear all 
custody of materials issued by department.

9. Samples of various materials required for testing shall be provided free of 
charges by the contractor. Testing charges, if any, unless otherwise provided 
shall be borne by the department. All other expenditure required to be incurred 
for taking the samples; conveyance, packing etc. shall be borne by the contractor 
himself. 

10. For the purpose of recording measurements and preparing running account bills, 
the abbreviated nomenclature indicated in the publications Abbreviated 

 

ADDITIONAL CONDITIONS 

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 
leads and depths of the work and nothing extra shall be payable t
account of the same. Extra payment for centering/shuttering, if required to be 
done for heights greater than 3.5 m shall however be admissible at the rates 
arrived at in accordance with clause 12 of the agreement, if not already specified.

contractor shall make his own arrangement for obtaining electric 
connection(s) if required and make necessary payments directly to the 
department concerned.  

Other agencies doing works related with this project may also simultaneously 
execute their works and the contractor shall afford necessary facilities for the 
same. The contractor shall leave such necessary holes, openings etc. for 
laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for 
fan clamps etc. as may be required for the other agencies. Nothing extra over the 
Agreement rates shall be paid for doing these. 

Some restrictions may be imposed by the security staff etc. on the working and 
for movement of labour, materials etc. The contractor shall be bound to follow all 

trictions/instructions and nothing extra shall be payable on account of 

The contractor shall fully comply with all legal orders and directions of the Public 
or local authorities or municipality and abide by their rules and regulations and 

ll fees and charges for which he may be liable in this regard. Nothing extra 
shall be paid/reimbursed for the same. 

If as per local Municipal regulations, huts for labour are not to be erected at the 
the contractor shall be required to provide such accommodation at a 

place as is acceptable to the local body and nothing extra shall be paid on this 

The structural and architectural drawings shall at all times be properly co
before executing any work. However, in case of any discrepancy in the item 
given in the schedule of quantities appended with the tender and Architectural 
drawings relating to the relevant item, the former shall prevail unless otherwise 
given in writing by the officer-in-charge. 

The contractor shall bear all incidental charges for cartage, storage and safe 
custody of materials issued by department. 

Samples of various materials required for testing shall be provided free of 
charges by the contractor. Testing charges, if any, unless otherwise provided 

orne by the department. All other expenditure required to be incurred 
for taking the samples; conveyance, packing etc. shall be borne by the contractor 

For the purpose of recording measurements and preparing running account bills, 
nomenclature indicated in the publications Abbreviated 
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Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 
leads and depths of the work and nothing extra shall be payable to him on 
account of the same. Extra payment for centering/shuttering, if required to be 
done for heights greater than 3.5 m shall however be admissible at the rates 
arrived at in accordance with clause 12 of the agreement, if not already specified. 

contractor shall make his own arrangement for obtaining electric 
connection(s) if required and make necessary payments directly to the 

Other agencies doing works related with this project may also simultaneously 
nd the contractor shall afford necessary facilities for the 

same. The contractor shall leave such necessary holes, openings etc. for 
laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for 

other agencies. Nothing extra over the 

Some restrictions may be imposed by the security staff etc. on the working and 
for movement of labour, materials etc. The contractor shall be bound to follow all 

trictions/instructions and nothing extra shall be payable on account of 

The contractor shall fully comply with all legal orders and directions of the Public 
or local authorities or municipality and abide by their rules and regulations and 

ll fees and charges for which he may be liable in this regard. Nothing extra 

If as per local Municipal regulations, huts for labour are not to be erected at the 
e such accommodation at a 

place as is acceptable to the local body and nothing extra shall be paid on this 

The structural and architectural drawings shall at all times be properly co-related 
epancy in the item 

given in the schedule of quantities appended with the tender and Architectural 
drawings relating to the relevant item, the former shall prevail unless otherwise 

incidental charges for cartage, storage and safe 

Samples of various materials required for testing shall be provided free of 
charges by the contractor. Testing charges, if any, unless otherwise provided 

orne by the department. All other expenditure required to be incurred 
for taking the samples; conveyance, packing etc. shall be borne by the contractor 

For the purpose of recording measurements and preparing running account bills, 
nomenclature indicated in the publications Abbreviated 



  
 

 
Nomenclature of Items of 
nomenclature shall be taken to cover all the materials and operations as per the 
complete nomenclature of the relevant items in the 
specifications.  

 In case of items for which abbreviated nomenclature is not available in the 
aforesaid publication and also in case of extra and substituted items for which 
abbreviated nomenclature are not provided for in the agreem
nomenclature of item shall be reproduced in the measurement books and bill 
forms for running account bills.

For the final bill, however, full nomenclature of all the items shall be adopted in 
preparing abstract in the measurement books and in th

11. The contractor shall have to make approaches to the site, if so required and keep 
them in good condition for transportation of labour and materials as well as 
inspection of works by the 
account. 

12. No payment will be made to the contractor for damage caused by rains, or other 
natural calamities during the execution of the works and no such claim on this 
account will be entertained.

13. The contractor shall take instructions from the 
materials. No excavated earth or building materials etc. shall be stacked/
collected in areas where other buildings, roads, services, compound walls etc. 
are to be constructed. 

14. Any trenching and digging for laying sewer lines/water lin
commenced by the contractor only when all men, machinery’s and materials 
have been arranged and closing of the trench(s) thereafter shall be ensured 
within the least possible time.

15. It shall be ensured by the contractor that no elect
unattended to avoid any accidents in this regard.

16. The contractor shall maintain in perfect condition, all portions executed till 
completion of the entire work allotted to him. Where however phased delivery of 
work is contemplated these provisions shall apply separately to each phase.

17. The entire royalty at the prevalent rates shall have to be paid by the contractor on 
all the boulders, metals, shingle sand etc. collected by him for execution of the 
work, directly to the Reven
Government concerned or the Central Government, as the case may be.

18. Various factory made materials shall be procured from reputed and approved 
manufacturers or their authorized dealers. Decision of 
regard shall be final and binding.

19. It must be ensure that all materials to be used in work bear BIS certification mark. 
In cases where BIS certification system is available for a particular 
material/product but not even a single producer has
certification the material can be used subject to the condition that it should 
confirm to CPWD specification and relevant BIS codes. In such case written 

Nomenclature of Items of DSR 2014 shall be accepted. The abbreviated 
nomenclature shall be taken to cover all the materials and operations as per the 
complete nomenclature of the relevant items in the agreement and relevant 

In case of items for which abbreviated nomenclature is not available in the 
aforesaid publication and also in case of extra and substituted items for which 
abbreviated nomenclature are not provided for in the agreem
nomenclature of item shall be reproduced in the measurement books and bill 
forms for running account bills.  

For the final bill, however, full nomenclature of all the items shall be adopted in 
preparing abstract in the measurement books and in the bill forms.

The contractor shall have to make approaches to the site, if so required and keep 
them in good condition for transportation of labour and materials as well as 
inspection of works by the officer in charge. Nothing extra shall be paid on this 

No payment will be made to the contractor for damage caused by rains, or other 
natural calamities during the execution of the works and no such claim on this 
account will be entertained. 

The contractor shall take instructions from the officer-in-charge for stacking of 
materials. No excavated earth or building materials etc. shall be stacked/
collected in areas where other buildings, roads, services, compound walls etc. 

 

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machinery’s and materials 
have been arranged and closing of the trench(s) thereafter shall be ensured 
within the least possible time. 

It shall be ensured by the contractor that no electric live wire is left exposed or 
unattended to avoid any accidents in this regard. 

The contractor shall maintain in perfect condition, all portions executed till 
completion of the entire work allotted to him. Where however phased delivery of 

plated these provisions shall apply separately to each phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on 
all the boulders, metals, shingle sand etc. collected by him for execution of the 
work, directly to the Revenue authority or authorized agents of the State 
Government concerned or the Central Government, as the case may be.

Various factory made materials shall be procured from reputed and approved 
manufacturers or their authorized dealers. Decision of officer in 
regard shall be final and binding. 

It must be ensure that all materials to be used in work bear BIS certification mark. 
In cases where BIS certification system is available for a particular 
material/product but not even a single producer has so far approached BIS for 
certification the material can be used subject to the condition that it should 
confirm to CPWD specification and relevant BIS codes. In such case written 

 

 

Page    24 

 

shall be accepted. The abbreviated 
nomenclature shall be taken to cover all the materials and operations as per the 

agreement and relevant 

In case of items for which abbreviated nomenclature is not available in the 
aforesaid publication and also in case of extra and substituted items for which 
abbreviated nomenclature are not provided for in the agreement, full 
nomenclature of item shall be reproduced in the measurement books and bill 

For the final bill, however, full nomenclature of all the items shall be adopted in 
e bill forms. 

The contractor shall have to make approaches to the site, if so required and keep 
them in good condition for transportation of labour and materials as well as 

r in charge. Nothing extra shall be paid on this 

No payment will be made to the contractor for damage caused by rains, or other 
natural calamities during the execution of the works and no such claim on this 

arge for stacking of 
materials. No excavated earth or building materials etc. shall be stacked/ 
collected in areas where other buildings, roads, services, compound walls etc. 

es/cables etc. shall be 
commenced by the contractor only when all men, machinery’s and materials 
have been arranged and closing of the trench(s) thereafter shall be ensured 

ric live wire is left exposed or 

The contractor shall maintain in perfect condition, all portions executed till 
completion of the entire work allotted to him. Where however phased delivery of 

plated these provisions shall apply separately to each phase. 

The entire royalty at the prevalent rates shall have to be paid by the contractor on 
all the boulders, metals, shingle sand etc. collected by him for execution of the 

ue authority or authorized agents of the State 
Government concerned or the Central Government, as the case may be. 

Various factory made materials shall be procured from reputed and approved 
er in charge in this 

It must be ensure that all materials to be used in work bear BIS certification mark. 
In cases where BIS certification system is available for a particular 

so far approached BIS for 
certification the material can be used subject to the condition that it should 
confirm to CPWD specification and relevant BIS codes. In such case written 



  
 

 
approval of the Technical sanctioning Authority may be obtained before use 
such material in the work.

20. Contractor shall have to execute a Guarantee Bond in respect of Water Proofing 
works as per Performa attached in this N.I.T. He shall also have to execute 
guarantee bonds for water supply and sanitary installations work on the
attached in this NIT. 

21. The terms machine batched, machine mixed and machine vibrated concrete 
used elsewhere in agreement shall mean the concrete produced in concrete 
batching and mixing plant and if necessary transported by transit concrete 
mixers, placed in position by the concrete pumps, tower crane and vibrated by 
surface vibrator /needle vibrator / plate vibrator, as the case may be to achieve 
required strength and durability.

22. Wherever work is specified to be done or material procured through specialized 
agencies, their names shall be got approved well in advance from 
charge. Failure to do so shall not justify delay in execution of work. It is 
suggested that immediate
concerned specialist agencies and send their names for approval to 
charge. Any material procured without prior approval of 
is liable to be rejected. 
in laboratories of his choice before final acceptance. Non standard materials shall 
not be accepted. 

23. The contractor or his authorized representative shall associate in collection, 
preparation, forwarding a
authorized representative is not present or does not associate him, the results or 
such tests and consequences thereon shall be binding on the contractor.

24. The contractor shall get the water tested with regard 
works and get written approval from the 
with the use of same of execution of works. If the tube
the contractor shall arrange Municipal water or from any other
cost and nothing extra shall be paid to the contractor on this account. The water 
shall be got tested at frequency specified in latest CPWD specifications/BIS 
code. 
 
 

37.  Till the work is almost completed 

 

a. Contractor shall not divert any advance payments or part there

purpose other than needed for completion of t

payments received as per terms of the contract (i.e. mobilization, secured against 

materials brought at site, secured against plant & machinery and / or for work 

done during interim stages, etc) are required to be re

work to ensure advance availability resources in terms of materials, labour, plant 

& machinery needed for required pace of progress for timely completion of work.

approval of the Technical sanctioning Authority may be obtained before use 
such material in the work. 

Contractor shall have to execute a Guarantee Bond in respect of Water Proofing 
works as per Performa attached in this N.I.T. He shall also have to execute 
guarantee bonds for water supply and sanitary installations work on the

The terms machine batched, machine mixed and machine vibrated concrete 
used elsewhere in agreement shall mean the concrete produced in concrete 
batching and mixing plant and if necessary transported by transit concrete 

s, placed in position by the concrete pumps, tower crane and vibrated by 
surface vibrator /needle vibrator / plate vibrator, as the case may be to achieve 
required strength and durability. 

Wherever work is specified to be done or material procured through specialized 
agencies, their names shall be got approved well in advance from 
charge. Failure to do so shall not justify delay in execution of work. It is 
suggested that immediately after award of work; contractor should negotiate with 
concerned specialist agencies and send their names for approval to 
charge. Any material procured without prior approval of officer in charge in writing 
is liable to be rejected. Officer-in-charge reserves right to get the materials tested 
in laboratories of his choice before final acceptance. Non standard materials shall 

The contractor or his authorized representative shall associate in collection, 
preparation, forwarding and testing of such samples. In case, he or his 
authorized representative is not present or does not associate him, the results or 
such tests and consequences thereon shall be binding on the contractor.

The contractor shall get the water tested with regard to its suitability of use in the 
works and get written approval from the Officer-in-charge before he proceeds 
with the use of same of execution of works. If the tube-well water is not suitable, 
the contractor shall arrange Municipal water or from any other sources at his own 
cost and nothing extra shall be paid to the contractor on this account. The water 
shall be got tested at frequency specified in latest CPWD specifications/BIS 

Till the work is almost completed to the satisfaction of Officer

Contractor shall not divert any advance payments or part there

purpose other than needed for completion of the contracted work. All advance 

payments received as per terms of the contract (i.e. mobilization, secured against 

ials brought at site, secured against plant & machinery and / or for work 

done during interim stages, etc) are required to be re-invested in the contracted 

work to ensure advance availability resources in terms of materials, labour, plant 

d for required pace of progress for timely completion of work.
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approval of the Technical sanctioning Authority may be obtained before use of 

Contractor shall have to execute a Guarantee Bond in respect of Water Proofing 
works as per Performa attached in this N.I.T. He shall also have to execute 
guarantee bonds for water supply and sanitary installations work on the Performa 

The terms machine batched, machine mixed and machine vibrated concrete 
used elsewhere in agreement shall mean the concrete produced in concrete 
batching and mixing plant and if necessary transported by transit concrete 

s, placed in position by the concrete pumps, tower crane and vibrated by 
surface vibrator /needle vibrator / plate vibrator, as the case may be to achieve 

Wherever work is specified to be done or material procured through specialized 
agencies, their names shall be got approved well in advance from officer in 
charge. Failure to do so shall not justify delay in execution of work. It is 

contractor should negotiate with 
concerned specialist agencies and send their names for approval to officer in 

r in charge in writing 
reserves right to get the materials tested 

in laboratories of his choice before final acceptance. Non standard materials shall 

The contractor or his authorized representative shall associate in collection, 
nd testing of such samples. In case, he or his 

authorized representative is not present or does not associate him, the results or 
such tests and consequences thereon shall be binding on the contractor. 

to its suitability of use in the 
before he proceeds 

well water is not suitable, 
sources at his own 

cost and nothing extra shall be paid to the contractor on this account. The water 
shall be got tested at frequency specified in latest CPWD specifications/BIS 

Officer-in-charge 

Contractor shall not divert any advance payments or part thereof for any other 

contracted work. All advance 

payments received as per terms of the contract (i.e. mobilization, secured against 

ials brought at site, secured against plant & machinery and / or for work 

invested in the contracted 

work to ensure advance availability resources in terms of materials, labour, plant 

d for required pace of progress for timely completion of work. 



  
 

 
b. All running account bills preferred by the contractor for advance payments shall 

be processed only if O

made by the contractor 

received. Accordingly, all running account bills shall be supported with an 

account of update payments received vis

the work to enable 

payments made by officer in charge 

nowhere else”. 

All running account bills preferred by the contractor for advance payments shall 

Officer- in- charge is satisfied that up-to date investments 

made by the contractor against contracted work are more than the payments 

received. Accordingly, all running account bills shall be supported with an 

account of update payments received vis-à-vis up-to date investments made on 

the work to enable Officer-in-charge to check to his satisf

officer in charge are properly utilized only on the work and 
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All running account bills preferred by the contractor for advance payments shall 

to date investments 

contracted work are more than the payments 

received. Accordingly, all running account bills shall be supported with an 

to date investments made on 

harge to check to his satisfaction that the 

only on the work and 



  
 

 

1 The contractor (s) shall inspect the site of work before tendering and acquaint   
himself with the site conditions and no claim
by the department. 

 The contractor (s) shall get himself acquainted with nature and extent of the work 
and satisfy himself about the availability of materials from kiln or approved 
quarries for collection and 

2. The contractor (s) shall study the soil investigation report for the site, available in 
the office of the Officer
of soil and other parameters of si
inadequacy or incorrectness of the soil data supplied by the department shall be 
entertained. 

3. The tenderer shall see the approaches to the site. In case any approach from 
main road is required by the contractor, the sam
and maintained by the contractor at his own cost. No payment shall be made on 
this account. 

4. The contractor (s) shall give to the Municipality, Police and other authorities all 
necessary  notices etc. that may be required by la
Licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and 
charges which may be 
contract. He shall make good any damage to the adjoining property whethe
public or private and shall supply and mai
cautioning the public at night.

5. The contractor shall take all precautions to avoid accidents by exhibiting 
necessary caution boards day and night speed limit 
and providing barriers. He shall be responsible for all dangers and incidents 
caused to existing / new work due to negligence on his part. No 
be caused to traffic during the execution of the work.

6. The contractor shall pro
leveling and measuring arrangements as may be necessary at site for checking. 
All such equipments shall be got calibrated in advance from laboratory, approved 
by the Officer-In-Charge

7. Contractor shall provide permanent bench marks and other reference points for 
the proper execution of work and these shall be preserved till the end of work. All 
such reference points shall be in relation to the levels and
Architectural and plumbing drawings

8. The contractor shall submit for the approval of 
specialized agencies of repute 
engaged by him for executing specializ
satisfactorily works of value as specified in mandatory conditions.

9. The contractor shall take all precautions to avoid accidents by, exhibiting caution 
boards day and night, speed limit boards, red flags, red light and prov

GENERAL CONDITIONS 

The contractor (s) shall inspect the site of work before tendering and acquaint   
himself with the site conditions and no claim on this account shall be entertained 

The contractor (s) shall get himself acquainted with nature and extent of the work 
and satisfy himself about the availability of materials from kiln or approved 
quarries for collection and conveyance of materials required for construction.

The contractor (s) shall study the soil investigation report for the site, available in 
Officer-in-charge and satisfy him about complete characteristics 

of soil and other parameters of site. However, no claim on the alleged 
inadequacy or incorrectness of the soil data supplied by the department shall be 

The tenderer shall see the approaches to the site. In case any approach from 
main road is required by the contractor, the same shall be provided, improved 
and maintained by the contractor at his own cost. No payment shall be made on 

The contractor (s) shall give to the Municipality, Police and other authorities all 
necessary  notices etc. that may be required by law and obtain all requisite 
Licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and 
charges which may be livable on account of these operations in executing the 
contract. He shall make good any damage to the adjoining property whethe
public or private and shall supply and maintain light and other illumination on for 
cautioning the public at night. 

The contractor shall take all precautions to avoid accidents by exhibiting 
necessary caution boards day and night speed limit board’s red 
and providing barriers. He shall be responsible for all dangers and incidents 
caused to existing / new work due to negligence on his part. No 
be caused to traffic during the execution of the work. 

The contractor shall provide at his own cost suitable weighing surveying and 
and measuring arrangements as may be necessary at site for checking. 

All such equipments shall be got calibrated in advance from laboratory, approved 
Charge. Nothing extra shall be payable on this account.

Contractor shall provide permanent bench marks and other reference points for 
the proper execution of work and these shall be preserved till the end of work. All 
such reference points shall be in relation to the levels and locations, given in the 
Architectural and plumbing drawings 

The contractor shall submit for the approval of Officer-in-Charge
agencies of repute along with their technical capacity proposed to be 

for executing specialized works, who must have executed 
satisfactorily works of value as specified in mandatory conditions.

The contractor shall take all precautions to avoid accidents by, exhibiting caution 
boards day and night, speed limit boards, red flags, red light and prov
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The contractor (s) shall inspect the site of work before tendering and acquaint   
on this account shall be entertained 

The contractor (s) shall get himself acquainted with nature and extent of the work 
and satisfy himself about the availability of materials from kiln or approved 

conveyance of materials required for construction. 

The contractor (s) shall study the soil investigation report for the site, available in 
about complete characteristics 

te. However, no claim on the alleged 
inadequacy or incorrectness of the soil data supplied by the department shall be 

The tenderer shall see the approaches to the site. In case any approach from 
e shall be provided, improved 

and maintained by the contractor at his own cost. No payment shall be made on 

The contractor (s) shall give to the Municipality, Police and other authorities all 
w and obtain all requisite 

Licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and 
on account of these operations in executing the 

contract. He shall make good any damage to the adjoining property whether 
and other illumination on for 

The contractor shall take all precautions to avoid accidents by exhibiting 
red flags, red lights 

and providing barriers. He shall be responsible for all dangers and incidents 
caused to existing / new work due to negligence on his part. No hindrances shall 

vide at his own cost suitable weighing surveying and 
and measuring arrangements as may be necessary at site for checking. 

All such equipments shall be got calibrated in advance from laboratory, approved 
shall be payable on this account. 

Contractor shall provide permanent bench marks and other reference points for 
the proper execution of work and these shall be preserved till the end of work. All 

locations, given in the 

harge names of 
their technical capacity proposed to be 

, who must have executed 
satisfactorily works of value as specified in mandatory conditions. 

The contractor shall take all precautions to avoid accidents by, exhibiting caution 
boards day and night, speed limit boards, red flags, red light and providing 



  
 

 
necessary barriers and other measures required from time to time. The 
contractor shall be responsible for all damages and accidents due to negligence 
on his part. 

10. Other agencies will also simultaneously execute and install the works of 
electrification, air conditioning, lifts, fire
contractor shall provide necessary facilities for the same. The contractor shall 
leave such recesses, holes openings etc. as may be required for the electric, air
conditioning and other r
conduits base pinion, clamps etc. shall be supplied free of cost by the 
department unless otherwise specifically mentioned) and the contractor shall fix 
the same at time of casting of concrete, stone work
nothing extra shall be payable on this account.

11. All materials obtained from Govt. stores or otherwise shall be get checked by the 
Officer- in -charge or his any authorized supervisor staff on receipt of the same 
at site before use. 

12. The contractor shall conduct work so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractor(s) or by 
the Officer- in-charge
place and dispose of 
with the operations of other contractor or he shall arrange his work with that of 
the others in an acceptable and coordinated manner and shall perform it in 
proper sequence to the complete s

13. Existing drains, pipes, cables, over
similar services encountered in the course of the execution of work shall be 
protected against the damage by the contractor at his own expense. The 
contractor shall not store materials or otherwise occupy any part of the site in a 
manner likely to hinder the operation of such services.

14. The contractor shall be responsible for the watch and ward/guard of the 
buildings, safety of all fittings and fixtures inclu
fittings and fixtures provided by him against pilferage and breakage during the 
period of installations and thereafter till the building is physically handed over to 
the department. No extra payment shall be made on this acco

15. The contractor shall be fully responsible for the safe custody of materials brought 
by him issued to him even though the materials are under double lock key 
system. 

16. No payment shall be made to the contractor for any damage caused by rain, 
snowfall; floods, earthquake or any other natural causes whatsoever during 
execution of work. The damages of the work will be made good by the contractor 
at his own cost and no claim on this account shall be entertained.

17. For construction works which are likely to gene
more than a tempo/truck load, contractor shall dispose of  malba, rubbish & other 
unserviceable materials and wastes at their own cost to the notified/
dumping ground and under no circumstances these shall be stac
even temporarily outside the construction premises.

necessary barriers and other measures required from time to time. The 
contractor shall be responsible for all damages and accidents due to negligence 

Other agencies will also simultaneously execute and install the works of 
n, air conditioning, lifts, fire-fighting etc. for this work and the 

contractor shall provide necessary facilities for the same. The contractor shall 
leave such recesses, holes openings etc. as may be required for the electric, air
conditioning and other related works (for which inserts, sleeves, brackets, 
conduits base pinion, clamps etc. shall be supplied free of cost by the 
department unless otherwise specifically mentioned) and the contractor shall fix 
the same at time of casting of concrete, stone work & brick work, if required and 
nothing extra shall be payable on this account. 

All materials obtained from Govt. stores or otherwise shall be get checked by the 
or his any authorized supervisor staff on receipt of the same 

The contractor shall conduct work so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractor(s) or by 

charge and shall as far as possible arrange his work and shall 
 the materials being used or removed so as not to interfere 

with the operations of other contractor or he shall arrange his work with that of 
the others in an acceptable and coordinated manner and shall perform it in 
proper sequence to the complete satisfaction of others. 

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and 
similar services encountered in the course of the execution of work shall be 
protected against the damage by the contractor at his own expense. The 

tor shall not store materials or otherwise occupy any part of the site in a 
manner likely to hinder the operation of such services. 

The contractor shall be responsible for the watch and ward/guard of the 
buildings, safety of all fittings and fixtures including sanitary and water supply 
fittings and fixtures provided by him against pilferage and breakage during the 
period of installations and thereafter till the building is physically handed over to 
the department. No extra payment shall be made on this account.

The contractor shall be fully responsible for the safe custody of materials brought 
by him issued to him even though the materials are under double lock key 

No payment shall be made to the contractor for any damage caused by rain, 
oods, earthquake or any other natural causes whatsoever during 

execution of work. The damages of the work will be made good by the contractor 
at his own cost and no claim on this account shall be entertained.

For construction works which are likely to generate malba/rubbish to the tune of 
more than a tempo/truck load, contractor shall dispose of  malba, rubbish & other 
unserviceable materials and wastes at their own cost to the notified/
dumping ground and under no circumstances these shall be stac
even temporarily outside the construction premises. 
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necessary barriers and other measures required from time to time. The 
contractor shall be responsible for all damages and accidents due to negligence 

Other agencies will also simultaneously execute and install the works of 
fighting etc. for this work and the 

contractor shall provide necessary facilities for the same. The contractor shall 
leave such recesses, holes openings etc. as may be required for the electric, air-

elated works (for which inserts, sleeves, brackets, 
conduits base pinion, clamps etc. shall be supplied free of cost by the 
department unless otherwise specifically mentioned) and the contractor shall fix 

& brick work, if required and 

All materials obtained from Govt. stores or otherwise shall be get checked by the 
or his any authorized supervisor staff on receipt of the same 

The contractor shall conduct work so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractor(s) or by 

and shall as far as possible arrange his work and shall 
the materials being used or removed so as not to interfere 

with the operations of other contractor or he shall arrange his work with that of 
the others in an acceptable and coordinated manner and shall perform it in 

head wires, sewer lines, water lines and 
similar services encountered in the course of the execution of work shall be 
protected against the damage by the contractor at his own expense. The 

tor shall not store materials or otherwise occupy any part of the site in a 

The contractor shall be responsible for the watch and ward/guard of the 
ding sanitary and water supply 

fittings and fixtures provided by him against pilferage and breakage during the 
period of installations and thereafter till the building is physically handed over to 

unt. 

The contractor shall be fully responsible for the safe custody of materials brought 
by him issued to him even though the materials are under double lock key 

No payment shall be made to the contractor for any damage caused by rain, 
oods, earthquake or any other natural causes whatsoever during 

execution of work. The damages of the work will be made good by the contractor 
at his own cost and no claim on this account shall be entertained. 

rate malba/rubbish to the tune of 
more than a tempo/truck load, contractor shall dispose of  malba, rubbish & other 
unserviceable materials and wastes at their own cost to the notified/specified 
dumping ground and under no circumstances these shall be stacked/dumped, 



  
 

 
ADDITIONAL SPECIFICATIONS

1. The work in general shall be executed as per the description of the item, 
specifications and conditions attached and CPWD specifications 2009, Vol I & II 
with up-to-date correction slips 

2. The order of preference in case of any discrepancy as indicated in condition No. 
8.1 under “Conditions of Contract” give in standard CPWD contract form may be 
read as the following: 

i)    Nomenclature of items as per schedule of quantities.

ii) Additional condition
Particular Specifications attached with the tender document

iii) CPWD Specifications

iv) Indian standard specifications of B.I.S.

v) Sound Engineering Practice.

vi) Decision of Officer

A reference made to any Indian Standard specification in these documents, shall 
imply to the latest version of that standard. Including such revision/ame
as issued by the bureau of Indian standard up
The contractor shall keep at his own cost all such publications of relevant Indian 
standard applicable to the work at site.

3. Samples of all materials and fittings to b
manufacturer and quality shall be got approved from the 
in advance of actual execution and shall be preserved till the completion of the 
work. Articles bearing BIS certifications mark shall onl
manufacturer has got BIS mark for the particular material. Any material/fitting 
whose sample has not been approved in advance and any other unapproved 
material brought by the contractor shall be immediately removed as soon as 
directed. 

4. The rates for all items of work shall unless clearly 
cost of all labour, material tools and plants and other inputs involved in the 
execution of the item. 

5. The contractor (s) shall quote all inclusive rates against the items in
of quantities and nothing extra shall be payable for any of the conditions and 
specifications mentioned. In the tender documents unless specifically specified 
otherwise. 

6. Unless otherwise specified in the schedule of quantities the rates for a
shall be considered as inclusive of pumping/baling out water, if necessary, for 
which no extra payment shall be made. Those conditions shall be considered to 
include water from any source such as inflow of flood, surface and sub
etc. and shall apply to the execution in any season

SPECIFICATIONS 
 

The work in general shall be executed as per the description of the item, 
specifications and conditions attached and CPWD specifications 2009, Vol I & II 

correction slips and instructions of Officer- in- charge

The order of preference in case of any discrepancy as indicated in condition No. 
8.1 under “Conditions of Contract” give in standard CPWD contract form may be 

 

Nomenclature of items as per schedule of quantities. 

Additional conditions, General Conditions, Additional Specification and 
pecifications attached with the tender document

pecifications 2009, Vol I & II with up-to-date correction slips

Indian standard specifications of B.I.S. 

Sound Engineering Practice. 

Officer-in-charge. 

A reference made to any Indian Standard specification in these documents, shall 
imply to the latest version of that standard. Including such revision/ame
as issued by the bureau of Indian standard up-to last date of receipt of tenders. 
The contractor shall keep at his own cost all such publications of relevant Indian 
standard applicable to the work at site. 

Samples of all materials and fittings to be used in the work in respect of brand 
manufacturer and quality shall be got approved from the Officer
in advance of actual execution and shall be preserved till the completion of the 
work. Articles bearing BIS certifications mark shall only be used unless no 
manufacturer has got BIS mark for the particular material. Any material/fitting 
whose sample has not been approved in advance and any other unapproved 
material brought by the contractor shall be immediately removed as soon as 

The rates for all items of work shall unless clearly specialized otherwise include 
cost of all labour, material tools and plants and other inputs involved in the 

 

The contractor (s) shall quote all inclusive rates against the items in
of quantities and nothing extra shall be payable for any of the conditions and 
specifications mentioned. In the tender documents unless specifically specified 

Unless otherwise specified in the schedule of quantities the rates for a
shall be considered as inclusive of pumping/baling out water, if necessary, for 
which no extra payment shall be made. Those conditions shall be considered to 
include water from any source such as inflow of flood, surface and sub

d shall apply to the execution in any season 
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The work in general shall be executed as per the description of the item, 
specifications and conditions attached and CPWD specifications 2009, Vol I & II 

charge. 

The order of preference in case of any discrepancy as indicated in condition No. 
8.1 under “Conditions of Contract” give in standard CPWD contract form may be 

pecification and 
pecifications attached with the tender document. 

date correction slips.. 

A reference made to any Indian Standard specification in these documents, shall 
imply to the latest version of that standard. Including such revision/amendments 

to last date of receipt of tenders. 
The contractor shall keep at his own cost all such publications of relevant Indian 

e used in the work in respect of brand 
Officer-in-charge, well 

in advance of actual execution and shall be preserved till the completion of the 
y be used unless no 

manufacturer has got BIS mark for the particular material. Any material/fitting 
whose sample has not been approved in advance and any other unapproved 
material brought by the contractor shall be immediately removed as soon as 

otherwise include 
cost of all labour, material tools and plants and other inputs involved in the 

The contractor (s) shall quote all inclusive rates against the items in the schedule 
of quantities and nothing extra shall be payable for any of the conditions and 
specifications mentioned. In the tender documents unless specifically specified 

Unless otherwise specified in the schedule of quantities the rates for all items 
shall be considered as inclusive of pumping/baling out water, if necessary, for 
which no extra payment shall be made. Those conditions shall be considered to 
include water from any source such as inflow of flood, surface and sub-soil water 



  
 

 
 

MATERIAL AND 
 

1. The contractor shall ensure quality control measures on different aspects of 
construction including materials, workmanship and correct construction 
methodologies to be adopted. He shall have to submit quality assurance 
programme within two weeks of the awa
programme should include method statement for various items of work to be 
executed along with check lists to enforce quality control. 

2. The contractor shall get the source of all other materials, not specified 
elsewhere in the document, approved from the 
contractor shall stick to the approved source unless it is absolutely unavoidable. 
Any change shall be done with the prior approval of the 
which tests etc. shall be done by the co
contractor shall submit brand/ make of various materials not specified in the 
agreement, to be used for the approval of the 
samples and once approved, he shall stick to it.

 

3. Test Laboratories : 
 
A). Laboratory at Site:

The contractor shall provide at site, the testing equipment and materials for 
the field tests mentioned in the list of mandatory tests given in CPWD 
specifications 2009 Vol. 1 & 2 at his own cost. Nothing extra shall be pa
to him on this account. In all cases, cost of samples and to and fro carriage 
shall be borne by the contractor. 

The representatives of the department shall be at liberty to inspect the testing 
facilities at site and conduct testing at random in cons
charge The contractor shall provide all necessary facilities for the purpose. 
The laboratory shall be equipped, inter alia, with the following equipments:

a) Balances:   
i) 7 kg to 10 kg capacity, semi
ii) 500 gm capacity, semi
iii) Pan Balance

 
b) Ovens- Electrically operated, thermostatically controlled up

Sensitivity 10C.
 

c) Sieves: as per IS: 460  
i) IS Sieves –

mm, 40 mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, 
complete with lid and pan. 

MATERIAL AND QUALITY ASSURANCE OF THE WORK

The contractor shall ensure quality control measures on different aspects of 
construction including materials, workmanship and correct construction 
methodologies to be adopted. He shall have to submit quality assurance 
programme within two weeks of the award of work. The quality assurance 
programme should include method statement for various items of work to be 
executed along with check lists to enforce quality control.  

The contractor shall get the source of all other materials, not specified 
the document, approved from the Officer-in

contractor shall stick to the approved source unless it is absolutely unavoidable. 
Any change shall be done with the prior approval of the Officer
which tests etc. shall be done by the contractor at his own cost.  Similarly, the 
contractor shall submit brand/ make of various materials not specified in the 
agreement, to be used for the approval of the Officer-in-charge
samples and once approved, he shall stick to it. 

 

Laboratory at Site: 

The contractor shall provide at site, the testing equipment and materials for 
the field tests mentioned in the list of mandatory tests given in CPWD 
specifications 2009 Vol. 1 & 2 at his own cost. Nothing extra shall be pa
to him on this account. In all cases, cost of samples and to and fro carriage 
shall be borne by the contractor.  

The representatives of the department shall be at liberty to inspect the testing 
facilities at site and conduct testing at random in consultation with 

The contractor shall provide all necessary facilities for the purpose. 
The laboratory shall be equipped, inter alia, with the following equipments:

7 kg to 10 kg capacity, semi-self indicating type – Accuracy 
500 gm capacity, semi-self indicating type Accuracy 1 gm. 
Pan Balance- 5 kg Capacity - Accuracy 10 gm.  

Electrically operated, thermostatically controlled up
Sensitivity 10C. 

as per IS: 460   
– 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 

mm, 40 mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, 
complete with lid and pan.  
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QUALITY ASSURANCE OF THE WORK 

The contractor shall ensure quality control measures on different aspects of 
construction including materials, workmanship and correct construction 
methodologies to be adopted. He shall have to submit quality assurance 

rd of work. The quality assurance 
programme should include method statement for various items of work to be 

The contractor shall get the source of all other materials, not specified 
in-charge. The 

contractor shall stick to the approved source unless it is absolutely unavoidable. 
Officer-in-charge for 

ntractor at his own cost.  Similarly, the 
contractor shall submit brand/ make of various materials not specified in the 

charge along with 

The contractor shall provide at site, the testing equipment and materials for 
the field tests mentioned in the list of mandatory tests given in CPWD 
specifications 2009 Vol. 1 & 2 at his own cost. Nothing extra shall be payable 
to him on this account. In all cases, cost of samples and to and fro carriage 

The representatives of the department shall be at liberty to inspect the testing 
ultation with Officer-in-

The contractor shall provide all necessary facilities for the purpose. 
The laboratory shall be equipped, inter alia, with the following equipments: 

Accuracy 10 gm.  
self indicating type Accuracy 1 gm.  

Electrically operated, thermostatically controlled up-to 1100C:  

dia of sizes 100 mm, 80 mm, 63 mm, 50 
mm, 40 mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, 



  
 

 
ii) IS Sieves –

1.18 mm, 500 microns, 425 microns, 300 microns, 212 microns, 1
microns, 90 microns, 75 microns with lid and pan. 

d) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually 
operated with timing switch assembly.

 
All test which can be performed in the site lab with above equipments shall be 
done at site except that at least 10% testing of materials shall be got done 
from external laboratories.  However, for the tests to be carried out by the 
external laboratories, 
materials required for testing, including transportation.  The testing charges 
shall be borne by the Contractor / Department in the manner described in 
Para-B below.  
 

B) Other Laboratories :

The contractor shall arrange carrying out of all tests required under the 
agreement through the laboratory as approved by the 
shall bear all charges in connection therewith including fee for testing.  The 
said cost of tests shall be b
indicated below. 

i) By the contractor, if the results show that the test does not conform to 
relevant CPWD Specifications / BIS code or specification mentioned 
elsewhere in the documents  

ii) By the department, if 
BIS code or specification mentioned elsewhere in the documents.

However, no testing charges will be payable by the contractor for the tests 
conducted in CPWD laboratories.

If the tests, which were to be
in other laboratories for whatever the reasons, the cost of such tests shall be 
borne by the contractor.

4. Sampling of Materials  : 

   Sample of building materials fittings and other articles required for exe

work shall be got approved from the 

by companies of repute and approved by the 

used. Articles bearing BIS certification mark shall be used in case the above 

are not available, the quality of samples brought by the contractor shall be 

judged by standards laid down in the relevant BIS specifications. All materials 

and articles brought by the contractor to the site for use shall conform to the 

samples approved by the 

completion of the work.

5. The contractor shall ensure quality construction in a planned and time bound 

manner. Any sub-standard material/work beyond set out tolerance limit shall be 

summarily rejected by the 

– 200 mm internal dia (brass frame) consisting of 2.36 mm, 
1.18 mm, 500 microns, 425 microns, 300 microns, 212 microns, 1
microns, 90 microns, 75 microns with lid and pan.  

Sieve shaker capable of 200 mm and 300 mm dia sieves, manually 
operated with timing switch assembly. 

All test which can be performed in the site lab with above equipments shall be 
done at site except that at least 10% testing of materials shall be got done 
from external laboratories.  However, for the tests to be carried out by the 
external laboratories, the contractor shall supply free of charge all the 
materials required for testing, including transportation.  The testing charges 

by the Contractor / Department in the manner described in 

Other Laboratories : 

The contractor shall arrange carrying out of all tests required under the 
agreement through the laboratory as approved by the officer in charge 
shall bear all charges in connection therewith including fee for testing.  The 
said cost of tests shall be borne by the contractor/department in the manner 

By the contractor, if the results show that the test does not conform to 
relevant CPWD Specifications / BIS code or specification mentioned 
elsewhere in the documents   

By the department, if the results conform to relevant CPWD Specifications / 
BIS code or specification mentioned elsewhere in the documents.

However, no testing charges will be payable by the contractor for the tests 
conducted in CPWD laboratories. 

If the tests, which were to be conducted in the site laboratory, are conducted 
in other laboratories for whatever the reasons, the cost of such tests shall be 
borne by the contractor. 

Sampling of Materials  :  

Sample of building materials fittings and other articles required for exe

work shall be got approved from the Officer-in-charge. Articles manufactured 

by companies of repute and approved by the Officer-in-charge

used. Articles bearing BIS certification mark shall be used in case the above 

e, the quality of samples brought by the contractor shall be 

judged by standards laid down in the relevant BIS specifications. All materials 

and articles brought by the contractor to the site for use shall conform to the 

samples approved by the Officer-in-charge which shall be preserved till the 

completion of the work. 

The contractor shall ensure quality construction in a planned and time bound 

standard material/work beyond set out tolerance limit shall be 

summarily rejected by the Officer-in-charge 
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200 mm internal dia (brass frame) consisting of 2.36 mm, 
1.18 mm, 500 microns, 425 microns, 300 microns, 212 microns, 150 

Sieve shaker capable of 200 mm and 300 mm dia sieves, manually 

All test which can be performed in the site lab with above equipments shall be 
done at site except that at least 10% testing of materials shall be got done 
from external laboratories.  However, for the tests to be carried out by the 

the contractor shall supply free of charge all the 
materials required for testing, including transportation.  The testing charges 

by the Contractor / Department in the manner described in 

The contractor shall arrange carrying out of all tests required under the 
officer in charge and 

shall bear all charges in connection therewith including fee for testing.  The 
orne by the contractor/department in the manner 

By the contractor, if the results show that the test does not conform to 
relevant CPWD Specifications / BIS code or specification mentioned 

the results conform to relevant CPWD Specifications / 
BIS code or specification mentioned elsewhere in the documents. 

However, no testing charges will be payable by the contractor for the tests 

conducted in the site laboratory, are conducted 
in other laboratories for whatever the reasons, the cost of such tests shall be 

Sample of building materials fittings and other articles required for execution of 

. Articles manufactured 

charge shall only be 

used. Articles bearing BIS certification mark shall be used in case the above 

e, the quality of samples brought by the contractor shall be 

judged by standards laid down in the relevant BIS specifications. All materials 

and articles brought by the contractor to the site for use shall conform to the 

which shall be preserved till the 

The contractor shall ensure quality construction in a planned and time bound 

standard material/work beyond set out tolerance limit shall be 



  
 

 

6. BIS marked materials except otherwise specified shall be subjected to quality 

test at the discretion of the 

as per the specifications described for the item/materials. Wherever BIS marked 

materials are brought to the site of work, the contractor shall if required, by the 

Officer-in-charge furnish manufacturers  test certificate

approved testing laboratory to establish that the material produced by the 

contractor for incorporation in the work satisfies the provisions of BIS codes 

relevant to the material and/or the work done.

7. The contractor shall procure 

sufficient time to testing and approving of the materials and clearance of the 

same before use in work.

8. All materials brought by the contractor for use in the work shall be got checked 

from the Officer-in-charge

receipt of the same at site before use. 

9. The contractor shall be fully responsible for the safe custody of the materials 

issued to him even if the materials are in double lock and key system.

10. QUALITY & QUARRIES OF STONE  AGGREGATE  & SAND

The Stone aggregate/stone shall be brought from quarries as approved by the 
Engineer-in-charge, as shown below against each or any other quarry. The 
materials shall however confirm to CPWD specifications.

Stone/San

Stone aggregate 40mm nominal 
size and above 

Stone aggregate 20mm nominal 
size and below 

Stone for soling 

Coarse sand of fineness modulus 
2.5 to 3.5 and confirming to CPWD 
specifications 2009. 

Fine sand of fineness modulus 1.2 
to 1.6 and confirming to CPWD 
specifications 2009. 

 

11. Outside /Independent Testing Facilities

Extensive testing 
attaining high quality of the work. This shall also require specialized tests, 
physical, chemical, ultrasonic

BIS marked materials except otherwise specified shall be subjected to quality 

test at the discretion of the Officer-in-charge besides testing of other materials 

as per the specifications described for the item/materials. Wherever BIS marked 

materials are brought to the site of work, the contractor shall if required, by the 

furnish manufacturers  test certificate or test certificate from 

approved testing laboratory to establish that the material produced by the 

contractor for incorporation in the work satisfies the provisions of BIS codes 

relevant to the material and/or the work done. 

The contractor shall procure all the materials at least in advance so that there is 

sufficient time to testing and approving of the materials and clearance of the 

same before use in work. 

All materials brought by the contractor for use in the work shall be got checked 

charge or his authorized representative of the work on 

receipt of the same at site before use.  

The contractor shall be fully responsible for the safe custody of the materials 

issued to him even if the materials are in double lock and key system.

TY & QUARRIES OF STONE  AGGREGATE  & SAND 

The Stone aggregate/stone shall be brought from quarries as approved by the 
charge, as shown below against each or any other quarry. The 

materials shall however confirm to CPWD specifications. 

Stone/Sand From 

Stone aggregate 40mm nominal Material to be obtained from the 
bonafide Quarries and matching to the 
CPWD Specifications and terms and 
conditions of this agreement.  

Stone aggregate 20mm nominal …… do …… 

…… do …… 

Coarse sand of fineness modulus 
2.5 to 3.5 and confirming to CPWD 

 

…… do …… 

Fine sand of fineness modulus 1.2 
confirming to CPWD 

 

…… do …… 

Outside /Independent Testing Facilities 

Extensive testing of the materials used for construction is a pre
attaining high quality of the work. This shall also require specialized tests, 

chemical, ultrasonic, x-ray and various other types 
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BIS marked materials except otherwise specified shall be subjected to quality 

besides testing of other materials 

as per the specifications described for the item/materials. Wherever BIS marked 

materials are brought to the site of work, the contractor shall if required, by the 

or test certificate from 

approved testing laboratory to establish that the material produced by the 

contractor for incorporation in the work satisfies the provisions of BIS codes 

all the materials at least in advance so that there is 

sufficient time to testing and approving of the materials and clearance of the 

All materials brought by the contractor for use in the work shall be got checked 

or his authorized representative of the work on 

The contractor shall be fully responsible for the safe custody of the materials 

issued to him even if the materials are in double lock and key system. 

The Stone aggregate/stone shall be brought from quarries as approved by the 
charge, as shown below against each or any other quarry. The 

from the 
Quarries and matching to the 

CPWD Specifications and terms and 
conditions of this agreement.   

f the materials used for construction is a pre-requisite for 
attaining high quality of the work. This shall also require specialized tests, 

 of tests which 



  
 

 
cannot possibly be carried out in a site laboratory. These tests also require 
specialized personnel who regularly deal in such testing. Therefore the need 
arises for carrying out the tests in outside laboratories. These laboratories may 
be in the Government sector, Semi Gove
All govt. Institutes, Institutes of Technology, National Institutes of 
Technology, Central and State research 
funded laboratories stands approved. No approval is required for testing in 
these laboratories/institutes. However, the outside private laboratories 
shall be approved in the following manner:

1. The Director, FRI Dehradun 
recommendation of Chief Engineer if no 
available within 200 km of
approved for specified
specify the tests while approving the laboratory.

2. A lab will have to submit details of space available, equipments, staff 
(Technical and non Technical), Accreditation and approval from various 
department/institutes. Lab must be NABL approved.

3. Initial approval of lab should be for one year and can be revalidated for 
further one year and so on.

4. Every lab will be audited for maintenance and 
and employment of staff prior to approval/revalidation.
 
However, testing of material in any Govt. Lab/Public Undertaking Lab/IIT or 

NIT Lab/Government Engineering College may be allowed by 
without prior approval
facility to carry out the required tests.

 

 

carried out in a site laboratory. These tests also require 
specialized personnel who regularly deal in such testing. Therefore the need 
arises for carrying out the tests in outside laboratories. These laboratories may 
be in the Government sector, Semi Government or Private sector.
All govt. Institutes, Institutes of Technology, National Institutes of 
Technology, Central and State research Centers, Centrally and State 
funded laboratories stands approved. No approval is required for testing in 

ies/institutes. However, the outside private laboratories 
shall be approved in the following manner: 

Director, FRI Dehradun will approve the private lab on the 
recommendation of Chief Engineer if no approved labs as above are
available within 200 km of the work site. A particular private Lab will be 

specified tests and work/project. Approving authority will 
specify the tests while approving the laboratory. 

lab will have to submit details of space available, equipments, staff 
d non Technical), Accreditation and approval from various 

department/institutes. Lab must be NABL approved. 

Initial approval of lab should be for one year and can be revalidated for 
further one year and so on. 

Every lab will be audited for maintenance and calibration of equipments 
and employment of staff prior to approval/revalidation. 

However, testing of material in any Govt. Lab/Public Undertaking Lab/IIT or 
NIT Lab/Government Engineering College may be allowed by Officer
without prior approval of higher officers provided these labs have all necessary 
facility to carry out the required tests.- 
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carried out in a site laboratory. These tests also require 
specialized personnel who regularly deal in such testing. Therefore the need 
arises for carrying out the tests in outside laboratories. These laboratories may 

rnment or Private sector. 
All govt. Institutes, Institutes of Technology, National Institutes of 

, Centrally and State 
funded laboratories stands approved. No approval is required for testing in 

ies/institutes. However, the outside private laboratories 

will approve the private lab on the 
labs as above are 

the work site. A particular private Lab will be 
tests and work/project. Approving authority will 

lab will have to submit details of space available, equipments, staff 
d non Technical), Accreditation and approval from various 

Initial approval of lab should be for one year and can be revalidated for 

calibration of equipments 

However, testing of material in any Govt. Lab/Public Undertaking Lab/IIT or 
Officer-in-Charge 

of higher officers provided these labs have all necessary 



  
 

 
PARTICULAR SPECIFICATIONS
 
1.0 R.C.C. WORK  
 
1.1 CENTERING AND SHUTTERING FOR RCC WORK 

 
The concrete surface shall be free from honey combing, 
cement slurry and foreign matter. The form work shall be assembled in such a way as to 
facilitate removal of their parts in proper sequence without any damage to the exposed 
cement concrete surfaces and corners etc. The contrac
special care and supervision to check  the form work and concreting so that every 
member is made true to its size, shape, level and alignment so that it does not result in 
any deformation, snug, bulges etc. The contractor 
measure to prevent breaking and chipping of corners and edges of completed work until 
the building is handed over. The size of shuttering plates for slabs shall not be less than 
0.6 m x 0.9 m in general. However, cont
properly to get smooth surface.  Further shuttering shall be of such quality that there are 
no undulations and surfaces will be fairly even and no extra thick ceiling plaster shall be 
permitted to make the surfa
 

Only MS centering/shuttering and scaffolding material unless & otherwise specified shall 
be used for all RCC. Work to give an even finish of concrete surface. However marine 
ply shuttering in exceptional cases as per site requirement may be used 
request from contractor on approval by the Engineer

Nothing extra shall be paid for the centering and shuttering circular in shape wherever 
the form work is having a mean radius exceeding 6 m in plan

 
1.2 RCC WORK (ORDINARY)

1.2.1 Water cement ratio for ordinary RCC work shall not be more than 0.50. Contractor shall 
use concrete mixture of proper design and arrangement for measuring water for mixing 
of concrete. 

1.2.2 In respect of all projected slabs at all levels including cantilever canopy the pa
the RCC work shall be made under the item RCC slabs. The payment for shuttering at 
the edges shall be made under item of centering and shuttering of RCC slabs. Nothing 
extra shall be paid for the side shuttering at the edge of these projected bal
projected verandah slabs.

1.3 PRE-CAST RCC WORK

1.3.1 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall 
be made in the mould to accommodate fixing devices such as hooks, flats etc. And 
forming of notches and holes. 
unit shall be got approved from Engineer

1.3.2 Pre-cast units shall be clearly marked to indicate the top of member and its locations.

1.3.3 Pre-cast units shall be stored, 
these are not damaged.

1.3.4 The compaction of the concrete shall be done by vibrating table or external vibrator, as 
approved by Engineer-in
for framework and mechanical vibration.

PARTICULAR SPECIFICATIONS 

CENTERING AND SHUTTERING FOR RCC WORK  

The concrete surface shall be free from honey combing, offsets, superfluous mortar, 
cement slurry and foreign matter. The form work shall be assembled in such a way as to 
facilitate removal of their parts in proper sequence without any damage to the exposed 
cement concrete surfaces and corners etc. The contractor  shall keep skilled staff for 
special care and supervision to check  the form work and concreting so that every 
member is made true to its size, shape, level and alignment so that it does not result in 
any deformation, snug, bulges etc. The contractor shall also take suitable precautionary 
measure to prevent breaking and chipping of corners and edges of completed work until 
the building is handed over. The size of shuttering plates for slabs shall not be less than 
0.6 m x 0.9 m in general. However, contractor has to provide tape to seal the joint 
properly to get smooth surface.  Further shuttering shall be of such quality that there are 
no undulations and surfaces will be fairly even and no extra thick ceiling plaster shall be 
permitted to make the surface even. 

Only MS centering/shuttering and scaffolding material unless & otherwise specified shall 
be used for all RCC. Work to give an even finish of concrete surface. However marine 
ply shuttering in exceptional cases as per site requirement may be used 
request from contractor on approval by the Engineer-in-Charge. 

Nothing extra shall be paid for the centering and shuttering circular in shape wherever 
the form work is having a mean radius exceeding 6 m in plan. 

RCC WORK (ORDINARY) 

t ratio for ordinary RCC work shall not be more than 0.50. Contractor shall 
use concrete mixture of proper design and arrangement for measuring water for mixing 

In respect of all projected slabs at all levels including cantilever canopy the pa
the RCC work shall be made under the item RCC slabs. The payment for shuttering at 
the edges shall be made under item of centering and shuttering of RCC slabs. Nothing 
extra shall be paid for the side shuttering at the edge of these projected bal
projected verandah slabs. 

CAST RCC WORK 

cast reinforced concrete units shall be of grade or mix as specified. Provision shall 
be made in the mould to accommodate fixing devices such as hooks, flats etc. And 
forming of notches and holes. Each unit shall be cast in one operation. A sample of the 
unit shall be got approved from Engineer-in-Charge before taking up the work.

cast units shall be clearly marked to indicate the top of member and its locations.

cast units shall be stored, transported and placed in position in such a manner that 
 

The compaction of the concrete shall be done by vibrating table or external vibrator, as 
in-Charge. The rate quoted for the item shall include the element 

for framework and mechanical vibration. 
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offsets, superfluous mortar, 
cement slurry and foreign matter. The form work shall be assembled in such a way as to 
facilitate removal of their parts in proper sequence without any damage to the exposed 

tor  shall keep skilled staff for 
special care and supervision to check  the form work and concreting so that every 
member is made true to its size, shape, level and alignment so that it does not result in 

shall also take suitable precautionary 
measure to prevent breaking and chipping of corners and edges of completed work until 
the building is handed over. The size of shuttering plates for slabs shall not be less than 

ractor has to provide tape to seal the joint 
properly to get smooth surface.  Further shuttering shall be of such quality that there are 
no undulations and surfaces will be fairly even and no extra thick ceiling plaster shall be 

Only MS centering/shuttering and scaffolding material unless & otherwise specified shall 
be used for all RCC. Work to give an even finish of concrete surface. However marine 
ply shuttering in exceptional cases as per site requirement may be used on specific 

Nothing extra shall be paid for the centering and shuttering circular in shape wherever 

t ratio for ordinary RCC work shall not be more than 0.50. Contractor shall 
use concrete mixture of proper design and arrangement for measuring water for mixing 

In respect of all projected slabs at all levels including cantilever canopy the payment for 
the RCC work shall be made under the item RCC slabs. The payment for shuttering at 
the edges shall be made under item of centering and shuttering of RCC slabs. Nothing 
extra shall be paid for the side shuttering at the edge of these projected balconies and 

cast reinforced concrete units shall be of grade or mix as specified. Provision shall 
be made in the mould to accommodate fixing devices such as hooks, flats etc. And 

Each unit shall be cast in one operation. A sample of the 
Charge before taking up the work. 

cast units shall be clearly marked to indicate the top of member and its locations. 

transported and placed in position in such a manner that 

The compaction of the concrete shall be done by vibrating table or external vibrator, as 
Charge. The rate quoted for the item shall include the element 



  
 

 
1.3.5 Rate for item includes cost of all materials labour and all operations involved cost of MS 

frames lugs including their welding, lifting hooks is also included.

1.13  REINFORCEMENT: 

The rate of reinforcement in RCC 
cutting, welding, binding with annealed steel wire or welding and placing in position at all 
the floors with all leads and lift complete.

1.14  CURRENCY CHEST : 

R.C.C. walls, floor and roof of Currency 
rows of TANG BARS in addition to reinforcement bars specified in structural drawings. 
The TANG BARS will be supplied by the department/specialized agency free of cost. 
Placing of the TANG BARS will be done by t
work of security doors. Contractor will coordinate with the aforesaid specialized agency 
for placement of TANG BARS and casting of RCC walls, floor & roof of Currency Chest 
thereafter. R.C.C. and reinforcement will 
Subhead and nothing extra shall be paid to the contractor on this account.

9.0 STEEL WORK 
 

9.1 The rate of T- angle iron frame shall include the following.
 

(a) M.S. sill/tie of 10mm dia bar welded to T
in correct position. The sill / tie shall be embedded in floor concrete. No tie is 
necessary for window frames.

 
(b) Each T – iron frame for doors shall have

welded to each vertical member of the frame.
 
(c) M.S. flat 6 x 25mm , 100mm long having threaded holes (No. of flats shall 

correspond to the no. of butt hinges to be fixed to door / window shutters) shall 
be welded at appropriate  places at the back of the T
required butt hinges to

 
9.2   All welded structural steel work shall be tested for quality of weld as laid down in IS 

822-1970 before actual erection if required.
 
 

9.3 Additional Condition for Structural Steel for Trusses
 

 The contractor shall procure s
conforming to IS : 2062 – 1999 (Fifth Revision) grade Fe 410
producers such as SAIL, TISCO, RINL as approved by the Ministry of Steel. The steel tubes for 
structural purposes as per requirement of design will conform to IS: 1161 
Revision) manufactured by highly reputed manufacturers approved by Engineer
 
 The contractor shall have to obtain furnish test certificates to the Engineer
respect of all supplies of steel brought by him to the site of work. Samples shall also be taken 
and tested by the Engineer-in-charge as per the provision in this regard as per the relevant BIS 
codes. In case the test results indicate that the steel arr

Rate for item includes cost of all materials labour and all operations involved cost of MS 
frames lugs including their welding, lifting hooks is also included. 

The rate of reinforcement in RCC work includes all operations including straightening 
cutting, welding, binding with annealed steel wire or welding and placing in position at all 
the floors with all leads and lift complete. 

R.C.C. walls, floor and roof of Currency Chest will be 450mm thick duly fortified with 
rows of TANG BARS in addition to reinforcement bars specified in structural drawings. 
The TANG BARS will be supplied by the department/specialized agency free of cost. 
Placing of the TANG BARS will be done by the separate/specialized agency doing the 
work of security doors. Contractor will coordinate with the aforesaid specialized agency 
for placement of TANG BARS and casting of RCC walls, floor & roof of Currency Chest 
thereafter. R.C.C. and reinforcement will measured in relevant item under R.C.C. 
Subhead and nothing extra shall be paid to the contractor on this account.

angle iron frame shall include the following. 

M.S. sill/tie of 10mm dia bar welded to T-iron frames to keep the fr
in correct position. The sill / tie shall be embedded in floor concrete. No tie is 
necessary for window frames. 

iron frame for doors shall have 4 Nos. M.S. lugs 15x3mm, 10 cm
welded to each vertical member of the frame. 

flat 6 x 25mm , 100mm long having threaded holes (No. of flats shall 
correspond to the no. of butt hinges to be fixed to door / window shutters) shall 
be welded at appropriate  places at the back of the T-iron frames  for fixing the 
required butt hinges to the frame with machine screws. 

All welded structural steel work shall be tested for quality of weld as laid down in IS 
1970 before actual erection if required. 

Additional Condition for Structural Steel for Trusses 

The contractor shall procure structural mild steel section as per requirement of design 
1999 (Fifth Revision) grade Fe 410-‘O’ of weldable quality from main 

producers such as SAIL, TISCO, RINL as approved by the Ministry of Steel. The steel tubes for 
l purposes as per requirement of design will conform to IS: 1161 

Revision) manufactured by highly reputed manufacturers approved by Engineer

The contractor shall have to obtain furnish test certificates to the Engineer
respect of all supplies of steel brought by him to the site of work. Samples shall also be taken 

charge as per the provision in this regard as per the relevant BIS 
codes. In case the test results indicate that the steel arranged by the contractor does not 
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Rate for item includes cost of all materials labour and all operations involved cost of MS 

work includes all operations including straightening 
cutting, welding, binding with annealed steel wire or welding and placing in position at all 

Chest will be 450mm thick duly fortified with 
rows of TANG BARS in addition to reinforcement bars specified in structural drawings. 
The TANG BARS will be supplied by the department/specialized agency free of cost. 

he separate/specialized agency doing the 
work of security doors. Contractor will coordinate with the aforesaid specialized agency 
for placement of TANG BARS and casting of RCC walls, floor & roof of Currency Chest 

measured in relevant item under R.C.C. 
Subhead and nothing extra shall be paid to the contractor on this account. 

iron frames to keep the frames vertical 
in correct position. The sill / tie shall be embedded in floor concrete. No tie is 

4 Nos. M.S. lugs 15x3mm, 10 cm long 

flat 6 x 25mm , 100mm long having threaded holes (No. of flats shall 
correspond to the no. of butt hinges to be fixed to door / window shutters) shall 

iron frames  for fixing the 

All welded structural steel work shall be tested for quality of weld as laid down in IS 

tructural mild steel section as per requirement of design 
‘O’ of weldable quality from main 

producers such as SAIL, TISCO, RINL as approved by the Ministry of Steel. The steel tubes for 
l purposes as per requirement of design will conform to IS: 1161 -1998 (Fourth 

Revision) manufactured by highly reputed manufacturers approved by Engineer-in-Charge. 

The contractor shall have to obtain furnish test certificates to the Engineer-in-charge in 
respect of all supplies of steel brought by him to the site of work. Samples shall also be taken 

charge as per the provision in this regard as per the relevant BIS 
anged by the contractor does not 



  
 

 
conform to BIS codes, the same shall stand rejected and shall be removed from the site of work 
by the contractor at his cost within a week’s time of written orders from the Engineer
 
 All expenses relating to tes
the contractor. 
 
 
10 VARIATION IN CONSUMPTION OF MATERIALS

10.1 The pig lead for caulking of joints of SCI pipes shall be used as per the theoretical 
consumption for SCI pipes of sizes 100mm, 75mm, 
0.77Kg. per joint respectively. Over and above the theoretical quantities of lead as 
worked out a variation of 5% shall be allowed for wastage etc. Any difference between 
the actual consumption of pig lead and the theoretical co
above basis shall be recovered at double the issue rate. Where the pig lead is arranged 
by the contractor, also a variation of 5% shall be allowed. In case the variation is on the 
lower side, the quantity of pig lead used less s
market rate to be determined by the Engineer
shall be final. 

10.2 The theoretical quantity of cement to be utilized in item of concrete involving use of
single aggregate and mixed by volume batching shall be computed on the basis of the 
coefficient for cement to be used in different item of the work provided in DSR reducing 
each of the co-efficient by 5%. However, where the concrete is mixed by weight batching 

no such reduction shall be made from theoretical co
concrete with crushed stone

conform to BIS codes, the same shall stand rejected and shall be removed from the site of work 
by the contractor at his cost within a week’s time of written orders from the Engineer

All expenses relating to testing of steel including laboratory charges shall be borne by 

VARIATION IN CONSUMPTION OF MATERIALS 

The pig lead for caulking of joints of SCI pipes shall be used as per the theoretical 
consumption for SCI pipes of sizes 100mm, 75mm, 50mm at 0.98Kg, 0.88 Kg and 
0.77Kg. per joint respectively. Over and above the theoretical quantities of lead as 
worked out a variation of 5% shall be allowed for wastage etc. Any difference between 
the actual consumption of pig lead and the theoretical consumption worked out on the 
above basis shall be recovered at double the issue rate. Where the pig lead is arranged 
by the contractor, also a variation of 5% shall be allowed. In case the variation is on the 
lower side, the quantity of pig lead used less shall be recovered from the contractor at 
market rate to be determined by the Engineer-in-charge whose decision in this matter 

The theoretical quantity of cement to be utilized in item of concrete involving use of
ixed by volume batching shall be computed on the basis of the 

coefficient for cement to be used in different item of the work provided in DSR reducing 
efficient by 5%. However, where the concrete is mixed by weight batching 

shall be made from theoretical co-efficient given in DSR 201
stone aggregate.
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conform to BIS codes, the same shall stand rejected and shall be removed from the site of work 
by the contractor at his cost within a week’s time of written orders from the Engineer-in-charge. 

ting of steel including laboratory charges shall be borne by 

The pig lead for caulking of joints of SCI pipes shall be used as per the theoretical 
50mm at 0.98Kg, 0.88 Kg and 

0.77Kg. per joint respectively. Over and above the theoretical quantities of lead as 
worked out a variation of 5% shall be allowed for wastage etc. Any difference between 

nsumption worked out on the 
above basis shall be recovered at double the issue rate. Where the pig lead is arranged 
by the contractor, also a variation of 5% shall be allowed. In case the variation is on the 

hall be recovered from the contractor at 
charge whose decision in this matter 

The theoretical quantity of cement to be utilized in item of concrete involving use of 
ixed by volume batching shall be computed on the basis of the 

coefficient for cement to be used in different item of the work provided in DSR reducing 
efficient by 5%. However, where the concrete is mixed by weight batching 

DSR 2014  for 



  
 

 
ADDITIONAL CONDITIONS FOR CEMENT AND STEEL

 

1. CONDITIONS FOR CEMENT PROCURED BY THE CONTRACTOR:

  

1.1 The contractor shall procure 
Part-I), as required in the work, from reputed manufacturers of cement, 
production capacity of one million 
Shri cement, Birla Jute and Cement Corporation of India etc. i.e. agencies approved by 
Ministry of Industry, Government of India and holding license to use ISI certification mark 
for their product. The tenderers may also submit a 
manufacturers which they propose to use in the work. The tender accepting authority 
reserves right to accept or reject name(s) of cement manufacturer(s) which the tenderer 
proposes to use in the work. No change in the tendered rates
tender accepting authority does not accept the list of cement manufacturers, given by 
the tenderer, fully or partially. 

1.2 Supply of cement shall be made in 50 kg. bags bearing manufacturer’s name and ISI 
marking. Samples of cement a
in-Charge and got tested in accordance with provisions of the relevant BIS codes. In 
case the test results indicate that the cement arranged by the contractor does not 
confirm to the relevant BIS cod
from the site by the contractor at his own cost within a week’s time of written order from 
the Engineer-in-Charge to do so. 

1.3 The cement shall be brought at site in bulk supply of approximately 
directed by the Engineer

1.4 The cement godown of the capacity to store a 
be constructed by the contractor at site of work for which no extra payment shall be 
made.  

1.5 Double locks provision shall be 
one lock shall remain with the Engineer
the key of the other lock shall remain with the contractor. The contractor shall be 
responsible for the watch and ward
cement is removed from the godowns according to the daily requirement with the 
knowledge of both the parties and proper account maintained in standard Performa. The 
contractor shall facilitate the inspection of
Charge or his authorized representatives at any time.

1.6 The cement shall be got tested by Engineer
after satisfactory test results have been received. The contractor shall su
charge the cement required for testing including its transportation cost to testing 
laboratories. The cost of tests shall be borne by the contractor/Department in the 
manner indicated below:

a) By the contractor, if the results show that the 
CPWD Specifications / BIS code or specification mentioned elsewhere in the 
documents. 

ADDITIONAL CONDITIONS FOR CEMENT AND STEEL 

CONDITIONS FOR CEMENT PROCURED BY THE CONTRACTOR:  

The contractor shall procure Portland Pozzolana Cement (conforming to IS: 1489 
I), as required in the work, from reputed manufacturers of cement, 

production capacity of one million tons or more, such as A.C.C., Ultratech, J.P., Vikram, 
Shri cement, Birla Jute and Cement Corporation of India etc. i.e. agencies approved by 
Ministry of Industry, Government of India and holding license to use ISI certification mark 
for their product. The tenderers may also submit a list of names of cement 
manufacturers which they propose to use in the work. The tender accepting authority 
reserves right to accept or reject name(s) of cement manufacturer(s) which the tenderer 
proposes to use in the work. No change in the tendered rates will be accepted if the 
tender accepting authority does not accept the list of cement manufacturers, given by 
the tenderer, fully or partially.  
Supply of cement shall be made in 50 kg. bags bearing manufacturer’s name and ISI 
marking. Samples of cement arranged by the contractor shall be taken by the Engineer

Charge and got tested in accordance with provisions of the relevant BIS codes. In 
case the test results indicate that the cement arranged by the contractor does not 
confirm to the relevant BIS code the same shall stand rejected and shall be removed 
from the site by the contractor at his own cost within a week’s time of written order from 

Charge to do so.  

The cement shall be brought at site in bulk supply of approximately 
directed by the Engineer-in-Charge. 

The cement godown of the capacity to store a minimum of 1000 bags of cement
be constructed by the contractor at site of work for which no extra payment shall be 

Double locks provision shall be made to the door of cement godown. The keys of the 
one lock shall remain with the Engineer-in-Charge or his authorized representative and 
the key of the other lock shall remain with the contractor. The contractor shall be 
responsible for the watch and ward and safety of the cement godowns so that the 
cement is removed from the godowns according to the daily requirement with the 
knowledge of both the parties and proper account maintained in standard Performa. The 
contractor shall facilitate the inspection of the cement godowns by the Engineer
Charge or his authorized representatives at any time. 

The cement shall be got tested by Engineer-in-charge and shall be used on work only 
after satisfactory test results have been received. The contractor shall su
charge the cement required for testing including its transportation cost to testing 
laboratories. The cost of tests shall be borne by the contractor/Department in the 
manner indicated below: 

By the contractor, if the results show that the test does not conform to relevant 
CPWD Specifications / BIS code or specification mentioned elsewhere in the 
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(conforming to IS: 1489 -
I), as required in the work, from reputed manufacturers of cement, having a 

Ultratech, J.P., Vikram, 
Shri cement, Birla Jute and Cement Corporation of India etc. i.e. agencies approved by 
Ministry of Industry, Government of India and holding license to use ISI certification mark 

list of names of cement 
manufacturers which they propose to use in the work. The tender accepting authority 
reserves right to accept or reject name(s) of cement manufacturer(s) which the tenderer 

will be accepted if the 
tender accepting authority does not accept the list of cement manufacturers, given by 

Supply of cement shall be made in 50 kg. bags bearing manufacturer’s name and ISI 
rranged by the contractor shall be taken by the Engineer-

Charge and got tested in accordance with provisions of the relevant BIS codes. In 
case the test results indicate that the cement arranged by the contractor does not 

e the same shall stand rejected and shall be removed 
from the site by the contractor at his own cost within a week’s time of written order from 

The cement shall be brought at site in bulk supply of approximately 30 tonnes or as 

minimum of 1000 bags of cement shall 
be constructed by the contractor at site of work for which no extra payment shall be 

made to the door of cement godown. The keys of the 
Charge or his authorized representative and 

the key of the other lock shall remain with the contractor. The contractor shall be 
and safety of the cement godowns so that the 

cement is removed from the godowns according to the daily requirement with the 
knowledge of both the parties and proper account maintained in standard Performa. The 

the cement godowns by the Engineer-in-

charge and shall be used on work only 
after satisfactory test results have been received. The contractor shall supply free of 
charge the cement required for testing including its transportation cost to testing 
laboratories. The cost of tests shall be borne by the contractor/Department in the 

test does not conform to relevant 
CPWD Specifications / BIS code or specification mentioned elsewhere in the 



  
 

 
b) By the department, if the 

code or specification mentioned elsewhere in the docu

 

1.4 The cost of tests shall be borne by the contractor/Department in the manner indicated 
below: 

a) By the contractor, if the results show that the test does not conform to relevant 
CPWD Specifications / BIS code or specification mentioned elsewhere in
documents. 

b) By the department, if the results conforms to relevant CPWD Specifications / BIS 
code or specification mentioned elsewhere in the documents.

 

1.7 The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in clause10 of the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in clause 42 of 
the contract and shall be governed by conditions laid therein. In case the cement 
consumption is less than theoretical consumption including variations, recovery at the 
rate so prescribed shall be made. In case of excess consumption no adjustment need to 
made. 

1.8 Cement brought to site and cement remaining unused after completion of work shall not 
be removed from site without written permission of the Engineer

1.9 Damaged cement shall be removed from the site immediately by the contractor on 
receipt of a notice in written from Engineer
of receipt of such notice, the Engineer
contractor. 

1.10 Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & 
arid regions, the minimum curing period shall be 14 days or its equivalent. 

1.11 Till the time, BIS makes it mandatory to print the %age of fly ash on each bag of cement, 
the certificate from the PPC manufacturer indicating the same shall be obtained and 
permission obtained from Engineer

1.12 The contractor may use OPC in place of PPC only after written permission of Engineer
in-Charge. In such case, no extra payment shall be made in any form to the contractor 
by the Department. 

2. CONDITIONS FOR STEEL REINFORCEMENT FOR RCC WORKS PROCU
THE CONTRACTOR: 

2.1 The contractor shall procure TMT bars of 
as SAIL or TISCO or RINL
from primary producers shall conform to manufacture’s specificat

By the department, if the result conforms to relevant CPWD Specifications / BIS 
code or specification mentioned elsewhere in the documents. 

The cost of tests shall be borne by the contractor/Department in the manner indicated 

By the contractor, if the results show that the test does not conform to relevant 
CPWD Specifications / BIS code or specification mentioned elsewhere in

By the department, if the results conforms to relevant CPWD Specifications / BIS 
code or specification mentioned elsewhere in the documents. 

The actual issue and consumption of cement on work shall be regulated and proper 
aintained as provided in clause10 of the contract. The theoretical 

consumption of cement shall be worked out as per procedure prescribed in clause 42 of 
the contract and shall be governed by conditions laid therein. In case the cement 

han theoretical consumption including variations, recovery at the 
rate so prescribed shall be made. In case of excess consumption no adjustment need to 

Cement brought to site and cement remaining unused after completion of work shall not 
ed from site without written permission of the Engineer-in-Charge.

Damaged cement shall be removed from the site immediately by the contractor on 
receipt of a notice in written from Engineer-in-Charge. If he does not do so within 3 days 

uch notice, the Engineer-in-Charge shall get it removed at the cost of the 

Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & 
arid regions, the minimum curing period shall be 14 days or its equivalent. 

Till the time, BIS makes it mandatory to print the %age of fly ash on each bag of cement, 
the certificate from the PPC manufacturer indicating the same shall be obtained and 
permission obtained from Engineer-in-Charge before use of such cement in wor

The contractor may use OPC in place of PPC only after written permission of Engineer
Charge. In such case, no extra payment shall be made in any form to the contractor 

CONDITIONS FOR STEEL REINFORCEMENT FOR RCC WORKS PROCU

The contractor shall procure TMT bars of Fe 500D grade from primary producers such 
SAIL or TISCO or RINL as approved by Ministry of Steel.  The TMT bars procured 

from primary producers shall conform to manufacture’s specifications. 
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to relevant CPWD Specifications / BIS 

The cost of tests shall be borne by the contractor/Department in the manner indicated 

By the contractor, if the results show that the test does not conform to relevant 
CPWD Specifications / BIS code or specification mentioned elsewhere in the 

By the department, if the results conforms to relevant CPWD Specifications / BIS 

The actual issue and consumption of cement on work shall be regulated and proper 
aintained as provided in clause10 of the contract. The theoretical 

consumption of cement shall be worked out as per procedure prescribed in clause 42 of 
the contract and shall be governed by conditions laid therein. In case the cement 

han theoretical consumption including variations, recovery at the 
rate so prescribed shall be made. In case of excess consumption no adjustment need to 

Cement brought to site and cement remaining unused after completion of work shall not 
Charge. 

Damaged cement shall be removed from the site immediately by the contractor on 
Charge. If he does not do so within 3 days 

Charge shall get it removed at the cost of the 

Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & 
arid regions, the minimum curing period shall be 14 days or its equivalent.  

Till the time, BIS makes it mandatory to print the %age of fly ash on each bag of cement, 
the certificate from the PPC manufacturer indicating the same shall be obtained and 

Charge before use of such cement in works. 

The contractor may use OPC in place of PPC only after written permission of Engineer-
Charge. In such case, no extra payment shall be made in any form to the contractor 

CONDITIONS FOR STEEL REINFORCEMENT FOR RCC WORKS PROCURED BY 

grade from primary producers such 
as approved by Ministry of Steel.  The TMT bars procured 



  
 

 
2.2 TMT bars procured from primary producers, the specifications shall meet the provisions 

of IS 1786: 2008 pertaining to 

2.3 The contractor shall have to obtain vouchers and furnish test certificates to the Engineer
in-charge in respect of all supplies of steel brought by him to the site of work. 

2.4 Samples shall also be taken and got tested by the Engineer
provisions in this regard in the relevant BIS codes. In case the test results indicate that 
the steel arranged by the contractor does not conform to the specifications as defin
under para 1.1 and 1.2 above, the same shall stand rejected and it shall be removed 
from the site of work by the contractor at his cost within a week time of written orders 
from the Engineer-in-charge to do so. 

2.5 The steel reinforcement shall be brou
or as directed by the Engineer

2.6 The steel reinforcement bars shall be stored by the contractor at site of work in such a 
way as to prevent distortion & corrosion, and nothing extra shall be
Bars of different sizes and lengths shall be stored separately to facilitate easy counting 
and checking. 

2.7 For checking nominal mass, tensile strength, bend test, re
sufficient length shall be cut from e
than that specified below:

Size of bar 

Under 10 mm 
dia bars 

10 mm to 16 mm 
dia bars 

Over 16 mm dia 
bars 

The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories.

contractor.  

  

2.8 The actual issue and consumption of steel on work shall be regulated and 

accounts maintained as provided in clause 10 of the contract. The theoretical 

consumption of steel shall be worked out as per procedure prescribed in clause 42 of the 

contract and shall be governed by the conditions laid therein. In case the consump

less than theoretical consumption including permissible variations recovery at the rate so 

TMT bars procured from primary producers, the specifications shall meet the provisions 
of IS 1786: 2008 pertaining to Fe 500D grade of steel.  

The contractor shall have to obtain vouchers and furnish test certificates to the Engineer
e in respect of all supplies of steel brought by him to the site of work. 

Samples shall also be taken and got tested by the Engineer-in-charge as per the 
provisions in this regard in the relevant BIS codes. In case the test results indicate that 
the steel arranged by the contractor does not conform to the specifications as defin
under para 1.1 and 1.2 above, the same shall stand rejected and it shall be removed 
from the site of work by the contractor at his cost within a week time of written orders 

charge to do so.  

The steel reinforcement shall be brought to the site in bulk supply of 20 tonnes
or as directed by the Engineer-in-charge.  

The steel reinforcement bars shall be stored by the contractor at site of work in such a 
way as to prevent distortion & corrosion, and nothing extra shall be paid on this account. 
Bars of different sizes and lengths shall be stored separately to facilitate easy counting 

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 
sufficient length shall be cut from each size of the bar at random at frequency not less 
than that specified below: 

For consignment 
below 100 tonnes 

For consignment over 
100 tonnes

One sample for each 
25 tonnes or part 

thereof 

One sample for each 40 
tonnes or part thereof

One sample for each 
35 tonnes or part 

thereof 

One sample for each 45 
tonnes or part thereof

One sample for each 
45 tonnes or part 

thereof 

One sample for each 50 
tonnes or part thereof

contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories. The cost of tests shall be borne by the 

The actual issue and consumption of steel on work shall be regulated and 

accounts maintained as provided in clause 10 of the contract. The theoretical 

consumption of steel shall be worked out as per procedure prescribed in clause 42 of the 

contract and shall be governed by the conditions laid therein. In case the consump

less than theoretical consumption including permissible variations recovery at the rate so 
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TMT bars procured from primary producers, the specifications shall meet the provisions 

The contractor shall have to obtain vouchers and furnish test certificates to the Engineer-
e in respect of all supplies of steel brought by him to the site of work.  

charge as per the 
provisions in this regard in the relevant BIS codes. In case the test results indicate that 
the steel arranged by the contractor does not conform to the specifications as defined 
under para 1.1 and 1.2 above, the same shall stand rejected and it shall be removed 
from the site of work by the contractor at his cost within a week time of written orders 

of 20 tonnes or more 

The steel reinforcement bars shall be stored by the contractor at site of work in such a 
paid on this account. 

Bars of different sizes and lengths shall be stored separately to facilitate easy counting 

bend test etc. specimens of 
ach size of the bar at random at frequency not less 

For consignment over 
100 tonnes 

One sample for each 40 
part thereof 

One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

contractor shall supply free of charge the steel required for testing including its 

hall be borne by the 

The actual issue and consumption of steel on work shall be regulated and proper 

accounts maintained as provided in clause 10 of the contract. The theoretical 

consumption of steel shall be worked out as per procedure prescribed in clause 42 of the 

contract and shall be governed by the conditions laid therein. In case the consumption is 

less than theoretical consumption including permissible variations recovery at the rate so 



  
 

 
prescribed shall be made. In case of excess consumption no adjustment need to be 

made.  

2.9 The steel brought to the site and the steel remaining unused 

site without the written permission of the Engineer

2.10 Steel bars brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt 

at site before use.  

2.11 If the quantity of steel actually used in the work is found to be more than the theoretical 

quantity of steel including authorised variation, nothing extra shall be payable to the 

contractor on this account. In the eve

the work the quantity of steel used is less than the quantity ascertained as herein before 

provided (allowing variation on the minus side as stipulated in clause 42). The cost of 

quantity of steel so less used shall be recovered from the contractor at rate as specified 

in schedule ‘F’. Decision of the Engineer

steel which should have been actually used and recovery of the rate specified shall be 

final and binding on the contractor.

2.12 In case the contractor brings surplus quantity of steel the same after completion of the 

work will be removed from the site by the contractor at his own cost after approval of the 

Engineer-in-Charge. 

2.13 Reinforcement including authorised spacer bars and lappages shall be measured in 

length of different diameters, as actually (not more than as specified in the drawing) 

used in the work, nearest to a centimeter. Wastage and unauthorised overlaps shall not 

be measured. 

2.14 The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD 

specifications for works 2009 Vol. 1 will be considered for conversion of length of various 

sizes of MS bars, Tor steel bars and TMT bars into standard weight. 

2.15 Records of actual sectional weight shall also be kept dia

sectional weight for each diameter shall be arrived at from samples from each lot of steel 

received at site. The decision of the Engineer

to be followed for determining the average sectional weight of each lot. Quantity of each 

diameter of steel received at site of work each day will constitute one single lot for the 

purpose. The weight of steel by conversion of length of various sizes of

the actual weighted average sectional weight shall be termed as derived actual weight.

2.16 If the derived weight as in para 39.15 above is lesser than the standard weight as in para 

39.14 above, the derived actual weight shall be taken for 

If the derived actual weight is found mo

weight as worked out in para 39.14 above shall be taken for payment. In such case 

prescribed shall be made. In case of excess consumption no adjustment need to be 

The steel brought to the site and the steel remaining unused shall not be removed from 

site without the written permission of the Engineer-in-charge. 

Steel bars brought by the contractor for use in the work shall be got checked from the 

Charge or his authorized representative of the work on receipt 

If the quantity of steel actually used in the work is found to be more than the theoretical 

quantity of steel including authorised variation, nothing extra shall be payable to the 

contractor on this account. In the event of it being discovered that after the completion of 

the work the quantity of steel used is less than the quantity ascertained as herein before 

provided (allowing variation on the minus side as stipulated in clause 42). The cost of 

ess used shall be recovered from the contractor at rate as specified 

in schedule ‘F’. Decision of the Engineer-in-Charge in regard to theoretical quantity of 

steel which should have been actually used and recovery of the rate specified shall be 

inding on the contractor. 

In case the contractor brings surplus quantity of steel the same after completion of the 

work will be removed from the site by the contractor at his own cost after approval of the 

ing authorised spacer bars and lappages shall be measured in 

length of different diameters, as actually (not more than as specified in the drawing) 

used in the work, nearest to a centimeter. Wastage and unauthorised overlaps shall not 

standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD 

specifications for works 2009 Vol. 1 will be considered for conversion of length of various 

sizes of MS bars, Tor steel bars and TMT bars into standard weight.  

f actual sectional weight shall also be kept dia-wise & lot-wise. The average 

sectional weight for each diameter shall be arrived at from samples from each lot of steel 

received at site. The decision of the Engineer-in-Charge shall be final for the procedu

to be followed for determining the average sectional weight of each lot. Quantity of each 

diameter of steel received at site of work each day will constitute one single lot for the 

purpose. The weight of steel by conversion of length of various sizes of

the actual weighted average sectional weight shall be termed as derived actual weight.

If the derived weight as in para 39.15 above is lesser than the standard weight as in para 

39.14 above, the derived actual weight shall be taken for payment.   

If the derived actual weight is found more than the standard weight then the standard 

weight as worked out in para 39.14 above shall be taken for payment. In such case 
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prescribed shall be made. In case of excess consumption no adjustment need to be 

shall not be removed from 

Steel bars brought by the contractor for use in the work shall be got checked from the 

Charge or his authorized representative of the work on receipt of the same 

If the quantity of steel actually used in the work is found to be more than the theoretical 

quantity of steel including authorised variation, nothing extra shall be payable to the 

nt of it being discovered that after the completion of 

the work the quantity of steel used is less than the quantity ascertained as herein before 

provided (allowing variation on the minus side as stipulated in clause 42). The cost of 

ess used shall be recovered from the contractor at rate as specified 

Charge in regard to theoretical quantity of 

steel which should have been actually used and recovery of the rate specified shall be 

In case the contractor brings surplus quantity of steel the same after completion of the 

work will be removed from the site by the contractor at his own cost after approval of the 

ing authorised spacer bars and lappages shall be measured in 

length of different diameters, as actually (not more than as specified in the drawing) 

used in the work, nearest to a centimeter. Wastage and unauthorised overlaps shall not 

standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD 

specifications for works 2009 Vol. 1 will be considered for conversion of length of various 

wise. The average 

sectional weight for each diameter shall be arrived at from samples from each lot of steel 

Charge shall be final for the procedure 

to be followed for determining the average sectional weight of each lot. Quantity of each 

diameter of steel received at site of work each day will constitute one single lot for the 

purpose. The weight of steel by conversion of length of various sizes of bars based on 

the actual weighted average sectional weight shall be termed as derived actual weight. 

If the derived weight as in para 39.15 above is lesser than the standard weight as in para 

n the standard weight then the standard 

weight as worked out in para 39.14 above shall be taken for payment. In such case 



  
 

 
nothing extra shall be paid for the difference between the derived actual wei

standard weight. 

 

2.17 Mixing of different type of steel/different grades of steel shall not be allowed in the same 
structural members as main reinforcement to satisfy clause 26.1 of IS:456.

2.18 Tolerances on Nominal Mass (individual sample) shall 
Sl. 
No. 

Nominal size mm

1 Upto and including 10
2 Over 10 upto & including 16
3 Over 16 

 

 

 

 
 
 
 

 

  

nothing extra shall be paid for the difference between the derived actual wei

Mixing of different type of steel/different grades of steel shall not be allowed in the same 
structural members as main reinforcement to satisfy clause 26.1 of IS:456.

Tolerances on Nominal Mass (individual sample) shall be as under:- 
Nominal size mm Tolerances on the Nominal 

Mass, percentage

Upto and including 10 -8% 
Over 10 upto & including 16 -6% 

 -4% 

Signature of Contractor
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nothing extra shall be paid for the difference between the derived actual weight and the 

Mixing of different type of steel/different grades of steel shall not be allowed in the same 
structural members as main reinforcement to satisfy clause 26.1 of IS:456. 

es on the Nominal 
Mass, percentage 

Signature of Contractor 



  
 

 

TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 
DEFECTS AFTER COMPLETION IN RESPECT OF STONE WORKS

 
The agreement made this ___________ day of __________ Two Thousand and 

________ between ____________________________ son of 
______________________ (hereinaf
the Director, Forest Research Institute Dehradun 
the other part.) 
 
WHEREAS   THIS agreement is supplementary to a contract (Hereinafter called the 
Contract) dated _____________ and made between the GUARANTOR OF THE ONE 
PART AND the Government of the other part, whereby the contractor inter alia, 
undertook to render the work in the said contract recited structurally stable 
workmanship, finishing and use of sound materials.
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect 
that the said work will remain structurally stable and guaranteed against faulty 
workmanship, finishing and unsound materials and other related problems.
 
 NOW THE GUARANTOR hereby guarante
remain structurally stable after the expiry of maintenance period prescribed in the 
contract for the minimum life of five years
maintenance period prescribed in the contract.
 
 The decision of the Officer
shall be final. During this period of guarantee, the guarantor shall make good all defects 
to the satisfaction of the Officer
which the work shall be got done by the Department by some other contractor at the 
Guarantor’s risk and cost. The decision of the 
by the Guarantor shall be final and binding.
 
 That if the guarantor fails to 
under, then the guarantor will indemnify the principal and his successor against all loss, 
damage, cost expense or otherwise which may be incurred by him by reason of any 
default on the part of the GUARANTOR 
supplementary agreement. As to the amount of loss and/or damage and/or cost 
incurred by the Government, the decision of the 
binding on both the parties. 
 
 
 
 
 
 
 

TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 
AFTER COMPLETION IN RESPECT OF STONE WORKS

The agreement made this ___________ day of __________ Two Thousand and 
________ between ____________________________ son of 
______________________ (hereinafter called the GUARANTOR of the one part) and 

Director, Forest Research Institute Dehradun (hereinafter called the Government of 

WHEREAS   THIS agreement is supplementary to a contract (Hereinafter called the 
____ and made between the GUARANTOR OF THE ONE 

PART AND the Government of the other part, whereby the contractor inter alia, 
undertook to render the work in the said contract recited structurally stable 
workmanship, finishing and use of sound materials. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect 
that the said work will remain structurally stable and guaranteed against faulty 
workmanship, finishing and unsound materials and other related problems.

NOW THE GUARANTOR hereby guarantee that work executed by him will 
remain structurally stable after the expiry of maintenance period prescribed in the 

minimum life of five years to be reckoned from the date after expiry of 
maintenance period prescribed in the contract. 

Officer-in-charge with regard to nature and cause of defect 
During this period of guarantee, the guarantor shall make good all defects 

Officer-in-charge calling upon him to rectify the defects f
which the work shall be got done by the Department by some other contractor at the 
Guarantor’s risk and cost. The decision of the Officer-in-charge as to the cost payable 
by the Guarantor shall be final and binding. 

That if the guarantor fails to make good all the defects, commits breach there
under, then the guarantor will indemnify the principal and his successor against all loss, 
damage, cost expense or otherwise which may be incurred by him by reason of any 
default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and/or damage and/or cost 
incurred by the Government, the decision of the Officer-in-charge will
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Annexure-I 

 
TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 

AFTER COMPLETION IN RESPECT OF STONE WORKS 

The agreement made this ___________ day of __________ Two Thousand and 
________ between ____________________________ son of 

ter called the GUARANTOR of the one part) and 
(hereinafter called the Government of 

WHEREAS   THIS agreement is supplementary to a contract (Hereinafter called the 
____ and made between the GUARANTOR OF THE ONE 

PART AND the Government of the other part, whereby the contractor inter alia, 
undertook to render the work in the said contract recited structurally stable 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect 
that the said work will remain structurally stable and guaranteed against faulty 
workmanship, finishing and unsound materials and other related problems. 

e that work executed by him will 
remain structurally stable after the expiry of maintenance period prescribed in the 

to be reckoned from the date after expiry of 

charge with regard to nature and cause of defect 
During this period of guarantee, the guarantor shall make good all defects 

calling upon him to rectify the defects failing 
which the work shall be got done by the Department by some other contractor at the 

as to the cost payable 

make good all the defects, commits breach there 
under, then the guarantor will indemnify the principal and his successor against all loss, 
damage, cost expense or otherwise which may be incurred by him by reason of any 

in performance and observance of this 
supplementary agreement. As to the amount of loss and/or damage and/or cost 

charge will be final and 



  
 

 
 
 
 
 IIN WITNESS WHEREO
__________ ________________________________________________ 
_________________________ by __________________________________ for and 
on behalf of the DIRECTOR, FRI 
written. 
 

SIGNED, sealed and delivered by OBLIGATOR in the presence of:
 

1. __________________________

  2. __________________________

 

SIGNED FOR AND ON BEHALF OF THE 
____________________ ___________________________

  1. __________________________

  2. __________________________

IIN WITNESS WHEREOF these presents, have been executed by the obligator 
__________ ________________________________________________ 

________________________ by __________________________________ for and 
DIRECTOR, FRI DEHRADUN on the day, month and year

SIGNED, sealed and delivered by OBLIGATOR in the presence of:

__________________________  

__________________________ 

SIGNED FOR AND ON BEHALF OF THE DIRECTOR, FRI DEHRA
____________________ ________________________________ in the presence 

__________________________ 

__________________________ 
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F these presents, have been executed by the obligator 
__________ ________________________________________________ and 
________________________ by __________________________________ for and 

the day, month and year first above 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

DEHRADUN BY 
_____ in the presence of: 



  
 

 

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 
DEFECTS AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND 

 
 
 The agreement made this ___________________ day of __________ Two 

Thousand and _________ between __________________________________ son of 

______________________ (hereinafter called the GUARANTOR of the one part) and 

the DIRECTOR; FRI DEHRA

 
WHEREAS THIS agreement is supplementary to a contract (Hereinafter called  

the Contract) dated _____________ and made between the GUARANTOR OF THE 

ONE PART AND the Government of the other part, whereby the contra

undertook to render the work in the said contract recited structurally stable 

workmanship, finishing and use of sound materials. 

 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect 

that the said work will remain structura

workmanship, finishing, manufacturing defects of materials and leakages, etc. 

 
 NOW THE GUARANTOR hereby guarantee that work executed by him will 

remain structurally stable after expiry of maintenance period prescr

for the minimum life of three

maintenance period prescribed in the contract.

 
 The decision of the officer
shall be final. 
 
 During this period of guarantee, the guarantor shall make good all defects to the 

satisfaction of the officer-in-

the work shall be got done by the Department by some other contractor at the 

Guarantor’s cost and risk. The decision of the

by the Guarantor shall be final and binding.

 

TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 
DEFECTS AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND 

SANITARY INSTALLATIONS 

The agreement made this ___________________ day of __________ Two 

Thousand and _________ between __________________________________ son of 

______________________ (hereinafter called the GUARANTOR of the one part) and 

DEHRADUN (hereinafter called the Government of the other part.)

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called  

the Contract) dated _____________ and made between the GUARANTOR OF THE 

ONE PART AND the Government of the other part, whereby the contra

undertook to render the work in the said contract recited structurally stable 

workmanship, finishing and use of sound materials.  

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect 

that the said work will remain structurally stable and guaranteed against faulty 

workmanship, finishing, manufacturing defects of materials and leakages, etc. 

NOW THE GUARANTOR hereby guarantee that work executed by him will 

remain structurally stable after expiry of maintenance period prescribed in the contract 

three year to be reckoned from the date after the expiry of 

maintenance period prescribed in the contract. 

officer-in-charge with regard to nature and cause of defect 

ng this period of guarantee, the guarantor shall make good all defects to the 

-charge calling upon him to rectify the defects failing which 

the work shall be got done by the Department by some other contractor at the 

’s cost and risk. The decision of the Officer-in-Charge as to the cost, payable 

by the Guarantor shall be final and binding. 

 

 

Page    44 

 

Annexure-II 
 

TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 
DEFECTS AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND 

The agreement made this ___________________ day of __________ Two 

Thousand and _________ between __________________________________ son of 

______________________ (hereinafter called the GUARANTOR of the one part) and 

called the Government of the other part.) 

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called  

the Contract) dated _____________ and made between the GUARANTOR OF THE 

ONE PART AND the Government of the other part, whereby the contractor inter alia, 

undertook to render the work in the said contract recited structurally stable 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect 

lly stable and guaranteed against faulty 

workmanship, finishing, manufacturing defects of materials and leakages, etc.  

NOW THE GUARANTOR hereby guarantee that work executed by him will 

ibed in the contract 

to be reckoned from the date after the expiry of 

charge with regard to nature and cause of defect 

ng this period of guarantee, the guarantor shall make good all defects to the 

charge calling upon him to rectify the defects failing which 

the work shall be got done by the Department by some other contractor at the 

Charge as to the cost, payable 



  
 

 
 That if the guarantor fails to make good all the defects commits breach there

under, then the guarantor will indemnify the principal and his successor against all loss, 

damage, cost expense or otherwise which may be incurred by him by reason of any 

default on the part of the GUARANTOR in performance and observance of this 

supplementary agreement. As to the amount of loss and/or damage and or cost 

incurred by the Government, the decision of the 

binding on both the parties. 

 
 IN WITNESS WHEREOF these presents, have been executed by the obligator 
_______________________________ 
_____________________ for and on behalf of the 
the day, month and year first above written.
 

SIGNED, sealed and delivered by OBLIGATOR in the presence of:
 

1. __________

  2. __________________________

 

SIGNED FOR AND ON BEHALF OF THE 
____________________ ________________________________ in the presence 

 

  1. __________________________

  2. __________________________
  

That if the guarantor fails to make good all the defects commits breach there

under, then the guarantor will indemnify the principal and his successor against all loss, 

damage, cost expense or otherwise which may be incurred by him by reason of any 

default on the part of the GUARANTOR in performance and observance of this 

ary agreement. As to the amount of loss and/or damage and or cost 

incurred by the Government, the decision of the officer-in-charge will be final and 

 

IN WITNESS WHEREOF these presents, have been executed by the obligator 
___________________________ and _________________________ by 

_____________________ for and on behalf of the DIRECTOR, FRI 
the day, month and year first above written. 

SIGNED, sealed and delivered by OBLIGATOR in the presence of:

__________________________  

__________________________ 

SIGNED FOR AND ON BEHALF OF THE DIRECTOR, FRI DEHRA
____________________ ________________________________ in the presence 

__________________________ 

__________________________ 
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That if the guarantor fails to make good all the defects commits breach there 

under, then the guarantor will indemnify the principal and his successor against all loss, 

damage, cost expense or otherwise which may be incurred by him by reason of any 

default on the part of the GUARANTOR in performance and observance of this 

ary agreement. As to the amount of loss and/or damage and or cost 

charge will be final and 

IN WITNESS WHEREOF these presents, have been executed by the obligator 
________________________ by 

DIRECTOR, FRI DEHRADUN on 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

DEHRADUN BY 
____________________ ________________________________ in the presence of: 

 



  
 

 

 
In consideration of the DIRECTOR, FRI 
Government”) having agreed under the terms and conditions of agreement No. 
_______________________ dated 
and __________________ (hereinafter called “the contractor(s)”) ____________ for the 
work _________ ________
called “the said agreement”) having agreed to production of a irrevocable Bank 
Guarantee for Rs. ____
________________________________________ only) as a security/guarantee from 
the contractor(s) for compliance of his obligations in  accordance with the terms and 
conditions in the  said agreement, we

 (hereinafter referred to as 
to pay to the 

(Indicate the name of 
the Bank) 

 

Government an amount not exceeding Rs.__________ (Rs. _______________
_________________ only) on demand by the Government.

 

2
. 

We  

  (Indicate the name of 
the Bank) 

under this Guarantee without any demure, merely on a demand from the Government 
stating that the amount claimed is required to meet the recoveries due or likely to be 
due from the said contractor(s). Any such d
conclusive as regards the amount due and payable by the bank under this guarantee. 
However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs. _________ (Rupees ____________________________

3. We, the said bank further undertake to pay to the government any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceeding pending before any court or tribunal relating thereto, our 
under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the contractor(s) shall have no claim against us for 
making such payment. 

4
. 

We  

  (Indicate the name of 
the Bank) 

BANK GUARANTEE BOND 

DIRECTOR, FRI DEHRADUN (hereinafter called 
Government”) having agreed under the terms and conditions of agreement No. 
_______________________ dated ______________ made between _____________ 

__________________ (hereinafter called “the contractor(s)”) ____________ for the 
________ ___________________________________ (hereinafter 

called “the said agreement”) having agreed to production of a irrevocable Bank 
Guarantee for Rs. ___________ (Rupees ___ ______
________________________________________ only) as a security/guarantee from 
the contractor(s) for compliance of his obligations in  accordance with the terms and 
conditions in the  said agreement, we 

(hereinafter referred to as “the Bank”) hereby undertake 
to pay to the  

Government an amount not exceeding Rs.__________ (Rs. _______________
_________________ only) on demand by the Government. 

do hereby undertake to pay the amounts 
due and payable 

(Indicate the name of  

under this Guarantee without any demure, merely on a demand from the Government 
stating that the amount claimed is required to meet the recoveries due or likely to be 
due from the said contractor(s). Any such demand made on the bank shall be 
conclusive as regards the amount due and payable by the bank under this guarantee. 
However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs. _________ (Rupees __________________________________ only).

We, the said bank further undertake to pay to the government any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceeding pending before any court or tribunal relating thereto, our 
under this present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our 
under and the contractor(s) shall have no claim against us for 

further agree that the guarantee herein 
contained shall 

(Indicate the name of  

 

 

Page    46 

 

Annexure-III 

hereinafter called “the 
Government”) having agreed under the terms and conditions of agreement No. 

______________ made between _____________ 
__________________ (hereinafter called “the contractor(s)”) ____________ for the 

___________________________________ (hereinafter 
called “the said agreement”) having agreed to production of a irrevocable Bank 

_______ (Rupees ___ ______ 
________________________________________ only) as a security/guarantee from 
the contractor(s) for compliance of his obligations in  accordance with the terms and 

“the Bank”) hereby undertake 

Government an amount not exceeding Rs.__________ (Rs. _______________ 

do hereby undertake to pay the amounts 

under this Guarantee without any demure, merely on a demand from the Government 
stating that the amount claimed is required to meet the recoveries due or likely to be 

emand made on the bank shall be 
conclusive as regards the amount due and payable by the bank under this guarantee. 
However, our liability under this guarantee shall be restricted to an amount not 

______ only). 

We, the said bank further undertake to pay to the government any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceeding pending before any court or tribunal relating thereto, our liability 

The payment so made by us under this bond shall be a valid discharge of our 
under and the contractor(s) shall have no claim against us for 

further agree that the guarantee herein 



  
 

 
remain in full force and effect during the period that would be taken for performance of 
the said agreement and that it shall continue to be enforceable till all the dues of the 
Government under or by virtue of the said agreement have been fully paid and i
claims satisfied or discharged or till 
certified that the terms and conditions of the said agreement have been fully and 
properly carried out by the said contractor(s) and accordingly discharges this guarant

 

5
. 

We  

  (Indicate the name of 
the Bank) 

shall have the fullest liberty without our consent and without effecting in any manner our 
obligations hereunder to vary any of the terms and conditions
to extend time of performance by the said contractor(s) from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the government 
against the said contractor(s) and to forebear or enforce a
relating to the said agreement and we shall not be relieved from our liability by reason of 
any such variation, or extension being granted to the said contractor(s) or for any 
forbearance, act of omission on the part of the g
Government to the said contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so relieving 
us. 

6. This guarantee will not be discharged 
Bank or the contractor(s). 
 

7
. 

We  

  (Indicate the name of 
the Bank) 

the previous consent of the Government in writing.

 

8. This guarantee shall be valid up to _____________, unless extended on demand 
by Government. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs. _________ (Rs. 
_______________________________only) and unless a
us within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. 

 
Dated: the 
______________________________________ 
for  

 (Indicate the name of the Bank)

remain in full force and effect during the period that would be taken for performance of 
the said agreement and that it shall continue to be enforceable till all the dues of the 
Government under or by virtue of the said agreement have been fully paid and i
claims satisfied or discharged or till officer-in-charge on behalf of the government 
certified that the terms and conditions of the said agreement have been fully and 
properly carried out by the said contractor(s) and accordingly discharges this guarant

further agree with the Government that the 
Government  

(Indicate the name of  

shall have the fullest liberty without our consent and without effecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said agreement or 
to extend time of performance by the said contractor(s) from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the government 
against the said contractor(s) and to forebear or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by reason of 
any such variation, or extension being granted to the said contractor(s) or for any 
forbearance, act of omission on the part of the government or any indulgence by the 
Government to the said contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so relieving 

This guarantee will not be discharged due to the change in the constitution of the 

lastly undertake not to revoke this 
guarantee except with 

(Indicate the name of  

the previous consent of the Government in writing. 

This guarantee shall be valid up to _____________, unless extended on demand 
by Government. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs. _________ (Rs. 
_______________________________only) and unless a claim in writing is lodged with 
us within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. 

_______________________ day of 
______________________________________  

 

(Indicate the name of the Bank)  
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remain in full force and effect during the period that would be taken for performance of 
the said agreement and that it shall continue to be enforceable till all the dues of the 
Government under or by virtue of the said agreement have been fully paid and its 

charge on behalf of the government 
certified that the terms and conditions of the said agreement have been fully and 
properly carried out by the said contractor(s) and accordingly discharges this guarantee. 

further agree with the Government that the 

shall have the fullest liberty without our consent and without effecting in any manner our 
of the said agreement or 

to extend time of performance by the said contractor(s) from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the government 

ny of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by reason of 
any such variation, or extension being granted to the said contractor(s) or for any 

overnment or any indulgence by the 
Government to the said contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so relieving 

due to the change in the constitution of the 

lastly undertake not to revoke this 

This guarantee shall be valid up to _____________, unless extended on demand 
by Government. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs. _________ (Rs. 

claim in writing is lodged with 
us within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged.   

_ day of 



  
 

 

 
I /We have submitted a bank guarantee for the work ____________________________ 
______________________________________________________________________
__ 
      
Agreement No. 
___________________________________________________________
Dated ____________________from 
__________________________________________ 

to the Head, Engineering & Ser. Division, FRI Dehradun
___________________________
                                                           
to seek exemption from payment of  performance guarante
guarantee expires on ______________________________________________ I / We 
undertake to keep the validity of the bank guarantee intact by getting it extended from 
time to time at my / our own initiative up to a period of ______________
months after the recorded date of completion of the work or as directed  by the Engineer 
in charge. 
 
 I / We also indemnify the Government against any losses arising out of non
encasement of the bank guarantee if any.
 
 
 
 
 
 

Note: The affidavit is to be given by the Executants before a first class Magistrate.

 

AFFIDAVIT 

I /We have submitted a bank guarantee for the work ____________________________ 
______________________________________________________________________

 (Name of work) 
Agreement No. 
___________________________________________________________
Dated ____________________from 
__________________________________________  

(Name of the Bank with full address)
Head, Engineering & Ser. Division, FRI Dehradun

__________________with a view  
                                                           (Name of the Division) 
to seek exemption from payment of  performance guarantee in cash. This Bank 
guarantee expires on ______________________________________________ I / We 
undertake to keep the validity of the bank guarantee intact by getting it extended from 
time to time at my / our own initiative up to a period of ______________
months after the recorded date of completion of the work or as directed  by the Engineer 

I / We also indemnify the Government against any losses arising out of non
encasement of the bank guarantee if any. 

Signature o

The affidavit is to be given by the Executants before a first class Magistrate.
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Annexure-IV 

I /We have submitted a bank guarantee for the work ____________________________ 
______________________________________________________________________

Agreement No. 
___________________________________________________________ 
Dated ____________________from 

Bank with full address) 
Head, Engineering & Ser. Division, FRI Dehradun 

e in cash. This Bank 
guarantee expires on ______________________________________________ I / We 
undertake to keep the validity of the bank guarantee intact by getting it extended from 
time to time at my / our own initiative up to a period of _______________________ 
months after the recorded date of completion of the work or as directed  by the Engineer 

I / We also indemnify the Government against any losses arising out of non-

(Deponent) 
Signature of Contractor 

 
The affidavit is to be given by the Executants before a first class Magistrate. 

 



  
 

 

To, 
 
………………………..,
………………………..,
……………………….. 

 
Sub: NIT No. …………………………………. for the work ……………...................
 
Dear Sir, 
 

It is here by declared that 
transparency, equity and competitiveness in public procurement.

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that the Bidder will
tender/bid documents, failing which the tenderer/bidder will stand disqualified from the 
tendering process and the bid of the bidder would be summarily rejected.
 

This declaration shall form part 
of the same shall be deemed as acceptance and signing of the Integrity Agreement on 
behalf of the FRI. 

 

INTEGRITY PACT 

………………………..,  
……………………….., 

 

Sub: NIT No. …………………………………. for the work ……………...................

It is here by declared that FRI, Dehradun is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that the Bidder will sign the integrity Agreement, which is an integral part of 
tender/bid documents, failing which the tenderer/bidder will stand disqualified from the 
tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing 
of the same shall be deemed as acceptance and signing of the Integrity Agreement on 

Engineering & Services Division
Forest Research Institute
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Annexure-V 

 

Sub: NIT No. …………………………………. for the work ……………................... 

is committed to follow the principle of 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 
sign the integrity Agreement, which is an integral part of 

tender/bid documents, failing which the tenderer/bidder will stand disqualified from the 
tendering process and the bid of the bidder would be summarily rejected. 

and parcel of the Integrity Agreement and signing 
of the same shall be deemed as acceptance and signing of the Integrity Agreement on 

 
 
 

Yours faithfully 
 

 

 

Head 
Engineering & Services Division 

Forest Research Institute 



  
 

 

 
To, 

Head,  
Engineering & Services Division
Forest Research Institute
Dehradun 

 
Sub: Submission of Tender for the work of ………………………....……………....
 
Dear Sir, 
 

I/We acknowledge that 
thereof as enumerated in t
document. 
 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on 
the condition that I/We will sign the enclosed integrity Agreement, which is an integral 
part of tender documents, failing which I/We will stand disqualified from the tendering 
process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED 
AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

 
I/We confirm acceptance and compliance with

and spirit and further agree that execution of the said Integrity Agreement shall be 
separate and distinct from the main contract, which will come into existence when 
tender/bid is finally accepted by 
Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity 
Agreement. 

 
I/We acknowledge that in the event of my/our failure to sign and accept the 

Integrity Agreement, while submitting the tend
absolute and unfettered right to disqualify the tenderer/bidder and reject the tender/bid 
is accordance with terms and conditions of the tender/bid.

 
Yours faithfully 
 
 
 
(Duly authorized signatory of the Bidder)

Engineering & Services Division 
Forest Research Institute 

Sub: Submission of Tender for the work of ………………………....……………....

I/We acknowledge that FRI, Dehradun is committed to follow the principles 
thereof as enumerated in the Integrity Agreement enclosed with the tender/bid 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on 
the condition that I/We will sign the enclosed integrity Agreement, which is an integral 

nts, failing which I/We will stand disqualified from the tendering 
process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED 
AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter 
and spirit and further agree that execution of the said Integrity Agreement shall be 
separate and distinct from the main contract, which will come into existence when 
tender/bid is finally accepted by FRI. I/We acknowledge and accept the duration of the 
Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity 

I/We acknowledge that in the event of my/our failure to sign and accept the 
Integrity Agreement, while submitting the tender/bid, FRI shall have unqualified, 
absolute and unfettered right to disqualify the tenderer/bidder and reject the tender/bid 
is accordance with terms and conditions of the tender/bid. 

(Duly authorized signatory of the Bidder) 
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Annexure-VI 

Sub: Submission of Tender for the work of ………………………....…………….... 

is committed to follow the principles 
he Integrity Agreement enclosed with the tender/bid 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on 
the condition that I/We will sign the enclosed integrity Agreement, which is an integral 

nts, failing which I/We will stand disqualified from the tendering 
process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED 
AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

the Integrity Agreement in letter 
and spirit and further agree that execution of the said Integrity Agreement shall be 
separate and distinct from the main contract, which will come into existence when 

e and accept the duration of the 
Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity 

I/We acknowledge that in the event of my/our failure to sign and accept the 
shall have unqualified, 

absolute and unfettered right to disqualify the tenderer/bidder and reject the tender/bid 



  
 

 

To be signed by the bidder and same signatory competent / 
Sign the relevant contract on behalf of 

 

 
This Integrity Agreement is made at ............... on 
 

DIRECTOR, FRI DEHRADUN represented
Division, ................................., (Name of Division) 
FRI,....................................................................... 
referred as the ‘Principal/Owner
meaning or context hereof include its successors and permitted assigns)

....................................................................................................
Address of the Individual/firm/Company) 
(Hereinafter referred to as the (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless 
context hereof include its successors and permitted assigns)
Preamble 
 
WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) 
(Hereinafter referred to as “
organizational procedure, contract for .............................................................................. 
.................................................. (Name of work) hereinafter referred to as the 
“Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its 
relation with its Bidder(s) and Contractor(s).
 
AND WHEREAS to meet the purpose aforesaid 
into this Integrity Agreement (hereinafter referred to as “
terms and conditions of which shall also be read as integral part and parcel of the 
Tender/Bid documents and Contract between t
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under:
 
 
 
  

To be signed by the bidder and same signatory competent / authorized
the relevant contract on behalf of FRI 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this........... Day of ...........20......

BETWEEN 
 

UN represented through Head, Engineering & Services 
, ................................., (Name of Division) 

,....................................................................... (Address of Division), (Hereinafter 
Principal/Owner’, which expression shall unless repugnant to the 

meaning or context hereof include its successors and permitted assigns)
 

AND 
 

............................................................................................................. (Name and 
vidual/firm/Company) through ....................................

(Hereinafter referred to as the (Details of duly authorized signatory) 
” and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 

WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) 
referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for .............................................................................. 
.................................................. (Name of work) hereinafter referred to as the 

AS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its 
relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as “Integrity Pact
terms and conditions of which shall also be read as integral part and parcel of the 
Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 
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Annexure-VII 
 

authorized to 

of ...........20...... 

Head, Engineering & Services 
, ................................., (Name of Division) 

(Address of Division), (Hereinafter 
’, which expression shall unless repugnant to the 

meaning or context hereof include its successors and permitted assigns) 

......... (Name and 
through ............................................................. 

(Hereinafter referred to as the (Details of duly authorized signatory) 
repugnant to the meaning or 

WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) 
d, under laid down 

organizational procedure, contract for .............................................................................. 
.................................................. (Name of work) hereinafter referred to as the 

AS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its 

both the parties have agreed to enter 
Integrity Pact” or “Pact”), the 

terms and conditions of which shall also be read as integral part and parcel of the 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 



  
 

 
 
 
Article 1: Commitment of the Principal/Owner
 
1)  The Principal/Owner commits itself to t
 corruption and to observe the following principles:
 

(a)  No employee of the Principal/Owner, personally or through any of his/her 
family members, will in connection with the Tender, or the execution of the 
Contract, demand, take a promise for or accept, for self or third person, 
any material or immaterial benefit which the person is not legally entitled 
to. 

(b)  The Principal/Owner will, during the Tender process, treat all Bidder(s) 
with equity and reason. The Princi
during the Tender process, provide to all Bidder(s) the same information 
and will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation
Tender process or the Contract execution.

 
(c)  The Principal/Owner shall 

any person, whose conduct in the past has been of biased nature.
 

2)  If the Principal/Owner obtains information on the conduct of
which is a criminal offence under the Indian Penal code (IPC)/Prevention of 
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned 
or if there be a substantive suspicion in this regard, the Principal/Owner
inform the Chief Vigilance Officer and in addition can also initiate disciplinary 
actions as per its internal laid down policies and procedures.

 
Article 2: Commitment of the Bidder(s)/Contractor(s)
 
1)  It is required that each Bidder/Contractor (in

employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of 
Coercion or Collusion 
tendering process and throughout the negotiation or award of a contract.

 
2)  The Bidder(s)/Contractor(s) 

prevent corruption. He commits himself to observe the following principles during 
his participation in the Tender process and during the Contract execution:

 
a)  The Bidder(s)/Contractor(s) will not, directly or t

or firm, offer, promise or give to any of the Principal/Owner’s employees 
involved in the Tender process or execution of the Contract or to any third 
person any material or other benefit which he/she is not legally entitled to, 
in order to obtain in exchange any advantage of any kind whatsoever 
during the Tender process or during the execution of the Contract.

 

Article 1: Commitment of the Principal/Owner 

The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 

No employee of the Principal/Owner, personally or through any of his/her 
family members, will in connection with the Tender, or the execution of the 

demand, take a promise for or accept, for self or third person, 
any material or immaterial benefit which the person is not legally entitled 

The Principal/Owner will, during the Tender process, treat all Bidder(s) 
with equity and reason. The Principal/Owner will, in particular, before and 
during the Tender process, provide to all Bidder(s) the same information 
and will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation
Tender process or the Contract execution. 

The Principal/Owner shall endeavor to exclude from the Tender process 
any person, whose conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of 
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned 
or if there be a substantive suspicion in this regard, the Principal/Owner
inform the Chief Vigilance Officer and in addition can also initiate disciplinary 
actions as per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or 
Coercion or Collusion of which it has knowledge or becomes aware, durin
tendering process and throughout the negotiation or award of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during 
his participation in the Tender process and during the Contract execution:

The Bidder(s)/Contractor(s) will not, directly or through any other person 
or firm, offer, promise or give to any of the Principal/Owner’s employees 
involved in the Tender process or execution of the Contract or to any third 
person any material or other benefit which he/she is not legally entitled to, 

rder to obtain in exchange any advantage of any kind whatsoever 
during the Tender process or during the execution of the Contract.
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ake all measures necessary to prevent 

No employee of the Principal/Owner, personally or through any of his/her 
family members, will in connection with the Tender, or the execution of the 

demand, take a promise for or accept, for self or third person, 
any material or immaterial benefit which the person is not legally entitled 

The Principal/Owner will, during the Tender process, treat all Bidder(s) 
pal/Owner will, in particular, before and 

during the Tender process, provide to all Bidder(s) the same information 
and will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation to the 

to exclude from the Tender process 
any person, whose conduct in the past has been of biased nature. 

any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of 
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned 
or if there be a substantive suspicion in this regard, the Principal/Owner will 
inform the Chief Vigilance Officer and in addition can also initiate disciplinary 

cluding their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 

fraud or corruption or 
of which it has knowledge or becomes aware, during the 

tendering process and throughout the negotiation or award of a contract. 

himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during 
his participation in the Tender process and during the Contract execution: 

hrough any other person 
or firm, offer, promise or give to any of the Principal/Owner’s employees 
involved in the Tender process or execution of the Contract or to any third 
person any material or other benefit which he/she is not legally entitled to, 

rder to obtain in exchange any advantage of any kind whatsoever 
during the Tender process or during the execution of the Contract. 



  
 

 
b)  The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non
restrict 
Competitiveness

 
c)  The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for 
the purpose of competition or personal gain), or pass on to others, any 
information or documents provided by the Pri
business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically.

 
d)  The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian 
agent on behalf of the foreign principal or the forei
could bid in a tender but not both. Further, in cases where an agent 
participate in a tender on
behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a 
subsequent/parallel tender for the same item. 

 
e)  The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 

all payments he has made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the a
Contract. 

 
3)  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 
4)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice 
of facts or submission of fake/forged documents in order to induce public 
official to act in reliance thereof, with the purpose of obtaining unjust 
advantage by or causing damage to justi
influence the procurement process to the detriment of the Government 
interests. 

 
5)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining som
action or influencing a decision through intimidation, threat or the use of force 
directly or indirectly, where potential or actual injury may befall upon a person, 
his/ her reputation or property to influence their participation in t
process). 

   

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to 

Competitiveness or to cartelize in the bidding process.  

s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for 
the purpose of competition or personal gain), or pass on to others, any 
information or documents provided by the Principal/Owner as part of the 
business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
resses of agents/representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian 
agent on behalf of the foreign principal or the foreign principal directly 
could bid in a tender but not both. Further, in cases where an agent 
participate in a tender on 
behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a 

equent/parallel tender for the same item.  

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 
all payments he has made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the a

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences.  

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
in fraudulent practice means a willful misrepresentation or omission 

of facts or submission of fake/forged documents in order to induce public 
official to act in reliance thereof, with the purpose of obtaining unjust 
advantage by or causing damage to justified interest of others and/or to 
influence the procurement process to the detriment of the Government 

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
use Coercive Practices (means the act of obtaining something, compelling an 
action or influencing a decision through intimidation, threat or the use of force 
directly or indirectly, where potential or actual injury may befall upon a person, 
his/ her reputation or property to influence their participation in t
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The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 
submission of bids or any other actions to 

s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for 
the purpose of competition or personal gain), or pass on to others, any 

ncipal/Owner as part of the 
business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically. 

The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
resses of agents/representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian 

gn principal directly 
could bid in a tender but not both. Further, in cases where an agent 

behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a 

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 
all payments he has made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
means a willful misrepresentation or omission 

of facts or submission of fake/forged documents in order to induce public 
official to act in reliance thereof, with the purpose of obtaining unjust 

fied interest of others and/or to 
influence the procurement process to the detriment of the Government 

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
ething, compelling an 

action or influencing a decision through intimidation, threat or the use of force 
directly or indirectly, where potential or actual injury may befall upon a person, 
his/ her reputation or property to influence their participation in the tendering 



  
 

 
 
Article 3: Consequences of Breach
 

Without prejudice to any rights that may be available to the Principal/Owner 
under law or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the 
the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 
respect and uphold the Principal/Owner’s absolute right:
 
1)  If the Bidder(s)/Contractor(s), either before award 

has committed a transgression through a violation of Article 2 above or in any 
other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days notice to the contractor shall ha
disqualify the Bidder(s)/Contractor(s) from the Tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be
determined by the Principal/Owner. 
limited period as decided by the Principal/Owner.

 
2)  Forfeiture of EMD /Security Deposit

Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to 
terminate/determine the Contract according to Article 3(1), the Principal/Owner 
apart from exercising any legal rights
Principal/Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor.  

 
3)  Criminal Liability: If the Principal/Owner obtains k

Bidder or Contractor, or of an employee or a representative or an associate of a 
Bidder or Contractor which constitutes corruption within the meaning of IPC Act, 
or if the Principal/Owner has substantive suspicion in this regard, t
Principal/Owner will inform the same to law enforcing agencies for further 
investigation. 

 
Article 4: Previous Transgression
 
1)  The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country conf
or with Central Government or State Government or any other Central/State 
Public Sector Enterprises in India that could justify his exclusion from the Tender 
process.  

 
2)  If the Bidder makes incorrect statement on th

from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner 
under law or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity Pact by 
the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 
respect and uphold the Principal/Owner’s absolute right: 

If the Bidder(s)/Contractor(s), either before award or during execution of Contract 
has committed a transgression through a violation of Article 2 above or in any 
other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days notice to the contractor shall ha
disqualify the Bidder(s)/Contractor(s) from the Tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a 
limited period as decided by the Principal/Owner. 

/Security Deposit: If the Principal/Owner has disqualified t
Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to 
terminate/determine the Contract according to Article 3(1), the Principal/Owner 
apart from exercising any legal rights that may have accrued to the 
Principal/Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

If the Principal/Owner obtains knowledge of conduct of a 
Bidder or Contractor, or of an employee or a representative or an associate of a 
Bidder or Contractor which constitutes corruption within the meaning of IPC Act, 
or if the Principal/Owner has substantive suspicion in this regard, t
Principal/Owner will inform the same to law enforcing agencies for further 

Article 4: Previous Transgression 

The Bidder declares that no previous transgressions occurred in the last 5 years 
with any other Company in any country confirming to the anticorruption approach 
or with Central Government or State Government or any other Central/State 
Public Sector Enterprises in India that could justify his exclusion from the Tender 

If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.
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Without prejudice to any rights that may be available to the Principal/Owner 
under law or the Contract or its established policies and laid down procedures, the 

following rights in case of breach of this Integrity Pact by 
the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 

or during execution of Contract 
has committed a transgression through a violation of Article 2 above or in any 
other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days notice to the contractor shall have powers to 
disqualify the Bidder(s)/Contractor(s) from the Tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 

determined by the severity of transgression and 
Such exclusion may be forever or for a 

: If the Principal/Owner has disqualified the 
Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to 
terminate/determine the Contract according to Article 3(1), the Principal/Owner 

that may have accrued to the 
Principal/Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

nowledge of conduct of a 
Bidder or Contractor, or of an employee or a representative or an associate of a 
Bidder or Contractor which constitutes corruption within the meaning of IPC Act, 
or if the Principal/Owner has substantive suspicion in this regard, the 
Principal/Owner will inform the same to law enforcing agencies for further 

The Bidder declares that no previous transgressions occurred in the last 5 years 
irming to the anticorruption approach 

or with Central Government or State Government or any other Central/State 
Public Sector Enterprises in India that could justify his exclusion from the Tender 

is subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 



  
 

 
3)  If the Bidder/Contractor can prove that he has resorted

caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors
 
1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact 
by any of its Subcontractors/sub

 
2)  The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 
 
3)  The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner
violate its provisions at any stage of the Tender process, from the Tender 
process. 

 
Article 6- Duration of the Pact
 
This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 08 (Eight) Months
till the continuation of defect liability period, whichever is more and for all other bidders, 
till the Contract has been awarded.
If any claim is made/lodged during the time, the sam
be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority, CPWD.
 
Article 7- Other Provisions 
 
1)  This Pact is subject to Indian Law, place of performance 

Head quarters of the Division 
Tender. 

 
2)  Changes and supplements need to be made in writing. Side agreements have 

not been made. 
 
3)  If the Contractor is a partnership or a consortium, 

the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be 
signed by a representative duly authorized by board resolution.

 
4)  Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions.

 

If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact 

bcontractors/sub-vendors. 

The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors.  

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 
Pact between the Principal/Owner and the bidder, along with the Tender or 
violate its provisions at any stage of the Tender process, from the Tender 

Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 
08 (Eight) Months after the completion of work under the contract or 

till the continuation of defect liability period, whichever is more and for all other bidders, 
till the Contract has been awarded. 
If any claim is made/lodged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority, CPWD. 

 

This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Head quarters of the Division of the Principal/Owner, who has floated the 

Changes and supplements need to be made in writing. Side agreements have 

If the Contractor is a partnership or a consortium, this Pact must be signed by all 
the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be 
signed by a representative duly authorized by board resolution. 

ld one or several provisions of this Pact turn out to be invalid; the remainder 
of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 
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/ recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact 

The Principal/Owner will enter into Pacts on identical terms as this one with all 

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 
and the bidder, along with the Tender or 

violate its provisions at any stage of the Tender process, from the Tender 

This Pact begins when both the parties have legally signed it. It expires for the 
after the completion of work under the contract or 

till the continuation of defect liability period, whichever is more and for all other bidders, 

e shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is 

and jurisdiction is the 
of the Principal/Owner, who has floated the 

Changes and supplements need to be made in writing. Side agreements have 

this Pact must be signed by all 
the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be 

ld one or several provisions of this Pact turn out to be invalid; the remainder 
of this Pact remains valid. In this case, the parties will strive to come to an 



  
 

 
5)  It is agreed term and condition that any dispute or

parties with regard to the terms of this Integrity Agreement / Pact, any action 
taken by the Owner/Principal in accordance with this 
or interpretation thereof shall not be subject to arbitration.

 
Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law and 
the same shall be deemed to be cumulative and not al
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 
Pact will have precedence over the Tender/Contact documents with regard any of the 
provisions covered under this Integrity Pact. 
 

IN WITNESS WHEREOF the parties have signed and executed this Integrity 
Pact at the place and date first above mentioned in the presence of following witnesses:
 
...............................................................

(For and on behalf of Principal/O

.................................................................

(For and on behalf of Bidder/Contractor)

WITNESSES: 

1...............................................

(Signature, name and address)

2................................................

(Signature, name and address)

 
Place: 
 
 
 
Dated: 

It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action 
taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact 
or interpretation thereof shall not be subject to arbitration. 

LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law and 
the same shall be deemed to be cumulative and not alternative to such legal rights and 
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 
Pact will have precedence over the Tender/Contact documents with regard any of the 
provisions covered under this Integrity Pact.  

WITNESS WHEREOF the parties have signed and executed this Integrity 
Pact at the place and date first above mentioned in the presence of following witnesses:

............................................................... 

(For and on behalf of Principal/Owner) 

................................................................. 

(For and on behalf of Bidder/Contractor) 

1............................................... 

, name and address) 

2................................................ 

, name and address) 
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difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action 

Integrity Agreement/ Pact 

All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law and 

ternative to such legal rights and 
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 
Pact will have precedence over the Tender/Contact documents with regard any of the 

WITNESS WHEREOF the parties have signed and executed this Integrity 
Pact at the place and date first above mentioned in the presence of following witnesses: 

 
 
 
 
 
 
 
 
 
 



  
 

 
 

Schedule of 

Name of Work:   Repair/repainting with semi dense bituminous concrete surfacing (by 

Hot Mix Plant with Paver finisher machine) in Tissue culture, Soil Division 

link road from Pearson road to Charkhi Gate (Garage road) at FRI.

 
   Item 

No. 
Description of item 

1 Providing and applying tack coat using hot straight 
run bitumen of grade VG - 10, including heating the 
bitumen, spraying the bitumen with mechanically 
operated spray unit fitted on bitumen boiler, cleaning 
and preparing the existing road surface as per 
specifications : 

  On bituminous surface @ 0.50 Kg / sqm.

2 Providing and laying Dense Graded Bituminous 
Macadam using crushed stone aggregates of 
specified grading, premixed with bituminous binder 
and filler, transporting the hot mix to work site by 
tippers, laying with paver finisher equiped with 
electronic sensor to the required grade, level and 
alignment and rolling with smooth wheeled, vibratory 
and tandem rollers as per specifications to achieve 
the desired compaction and density, complete as per 
specifications and directions of Engineer

  50 to 100 mm average compacted thickness with 
bitumen of grade VG-30 @5% (percentage by weight 
of total mix) and lime filler @ 2% (percentage by 
weight of Aggregate) prepared in Drum Type Hot Mix 
Plant of 60-90 TPH capacity. 

3 Providing and laying semi
concrete using crushed stone aggregates of 
specified grading, premixed with bituminous binder 
and filler, transporting the hot mix to work site by 
tippers, laying with paver finisher equipped with 
electronic sensor to the required grade, level and 
alignment and rolling with smooth wheeled, vibratory 
and tandem rollers to achieve the desired 
compaction and density as per specification, 
complete and as per directions of Engineer
Charge. 

  

25 mm compacted thickness with bitumen of grade 
VG- 30 @5% (percentage by weight of total mix) and 
lime filler @ 2% (percentage by weight of Aggregate) 
prepared in Drum Type Hot Mix Plant of 60
capacity. 

 
Note: Rates to quoted inclusive 

 

Schedule of Quantity of Work 

Repair/repainting with semi dense bituminous concrete surfacing (by 

Hot Mix Plant with Paver finisher machine) in Tissue culture, Soil Division 

link road from Pearson road to Charkhi Gate (Garage road) at FRI. 

Description of item  Qty Unit Rate

Providing and applying tack coat using hot straight 
10, including heating the 

bitumen, spraying the bitumen with mechanically 
operated spray unit fitted on bitumen boiler, cleaning 
and preparing the existing road surface as per 

      

On bituminous surface @ 0.50 Kg / sqm.           
3,253.95   sqm   

Providing and laying Dense Graded Bituminous 
Macadam using crushed stone aggregates of 
specified grading, premixed with bituminous binder 
and filler, transporting the hot mix to work site by 
tippers, laying with paver finisher equiped with 

r to the required grade, level and 
alignment and rolling with smooth wheeled, vibratory 
and tandem rollers as per specifications to achieve 
the desired compaction and density, complete as per 
specifications and directions of Engineer-in-Charge.       

50 to 100 mm average compacted thickness with 
30 @5% (percentage by weight 

of total mix) and lime filler @ 2% (percentage by 
weight of Aggregate) prepared in Drum Type Hot Mix               

115.39   cum   

Providing and laying semi- dense Bituminous 
concrete using crushed stone aggregates of 
specified grading, premixed with bituminous binder 
and filler, transporting the hot mix to work site by 
tippers, laying with paver finisher equipped with 

ensor to the required grade, level and 
alignment and rolling with smooth wheeled, vibratory 
and tandem rollers to achieve the desired 
compaction and density as per specification, 
complete and as per directions of Engineer-in-

      

compacted thickness with bitumen of grade 
30 @5% (percentage by weight of total mix) and 

lime filler @ 2% (percentage by weight of Aggregate) 
prepared in Drum Type Hot Mix Plant of 60-90 TPH           

3253.95   sqm   

Rates to quoted inclusive GST & all other taxes. 
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Repair/repainting with semi dense bituminous concrete surfacing (by 

Hot Mix Plant with Paver finisher machine) in Tissue culture, Soil Division road and 

 

Rate Amount 
 

Remarks 

  

 

 

 

 

 

 

 

 

 

 

 


