

सं 12-56/2016/ प्रमुख अभि० एंवम् से०प्र०
अभियांत्रिकी एंवम् सेवा प्रभाग
वन अनुसंधान संस्थान, देहरादून
अल्प सीमित निविदा निमन्त्रण प्रपत्र

दिनांक:- 28-07-17

निदेशक वन अनुसंधान संस्थान की ओर से निम्न कार्यों की मुहरबन्द निविदायें अभियांत्रिकी एंवम् सेवा प्रभाग के सूचीबद्ध ठेकेदारों से आमंत्रित की जाती हैं। निविदाएं दिनांक 09-08-17 को 2.30 बजे तक स्वीकार की जाएगी। तथा उसी दिन 3.00 बजे निविदाताओं एवं उनके प्रतिनिधि यदि कोई हो तो के समक्ष खोली जाएगी।

Sl. No.	Name of work	Estimated cost Rs.	Earnest Money Rs.	Cost Of Tender Form Rs.	Time of Completion
1	Excavation, laying and supply of LT UG cable size 3.5 x 35 sqmm of street light for Bungalow NO. 9 at FRI.	51,800/-	1,000/-	150 + 18 %GST	10 Days
2	Electrical rewiring and fitting, fixture in Bungalow NO. 2 Schlich road at FRI.	97,300/-	1,900/-	150 + 18 %GST	15 Days
3	White washing, painting and other repair work in Type II/58 at FRI.	39,200/-	800/-	100 + 18 %GST	10 Days
4	White washing, painting and other repair work in Type IV/07 Lauri road at FRI.	47,300/-	900/-	100 + 18 %GST	10 Days
5	White washing, painting, check the seepage of roof & water proofing treatment over the roof of Type III/F-48 at FRI.	37,200/-	700/-	100 + 18 %GST	10 Days
6	Distemping, painting including replacement of damaged flooring by new flooring of one room, kitchen & Verandah of Type II/Old H-119 at FRI.	47,600/-	900/-	100 + 18 %GST	10 Days
7	Replacement of damaged flooring of two room including white washing & other work in Type II/H-130 at FRI.	49,100/-	1,000/-	100 + 18 %GST	10 Days
8	Replacement of damaged door shutter including white washing, painting and other repair work in one room of NWFP Division at FRI	34,200/-	700/-	100 + 18 %GST	10 Days
9	Up-gradation of one tissue culture lab of FRI.	44,700/-	900/-	100 + 18 %GST	10 Days
10	Repair/renovation of Bungalow No. Type V/75 Lauri Road at FRI. (New allotment)	75,700/-	1,500/-	150 + 18 %GST	15 Days
11	Repair damage roof of bath room and replacement of damaged floor of one room and Making approach path back verandah to out house of Type-III/B-39 at FRI.	69,700/-	1,400/-	150 + 18 %GST	15 Days
12	Making a new G.I. pipe line for Chemistry Division at FRI.	96,400/-	1,900/-	150 + 18 %GST	15 Days
13	Replacement of wooden partitation with brick wall ICFRE (HQ) FRI.	49,800/-	1,000/-	100 + 18 %GST	10 Days
14	Replacement of all damaged fitting & repair the drainage system of toilet block Room No. 01,05,06, 23,28,29,33,32,36, 37,49,103,104, 120,123,124,128,131,132,144 ICFRE (HQ) Building at FRI.	1,56,600/-	3,100/-	500 + 18 %GST	30 Days
15	Supply and fixing of LED ceiling light fitting and sub-main wiring in the corridor of ICFRE Building at FRI.	1,82,500/-	3,600/-	500 + 18 %GST	30 Days

- दरें अभियांत्रिकी एंवम् सेवा विभाग द्वारा जारी किए गए निविदा प्रपत्र में स्याही द्वारा ही अंकित की जाएगी।
- निविदा प्रपत्र के साथ कोई भी संलग्नक स्वीकार्य नहीं होगा।

