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'Sl. | Name of work Estimated | Earnest Cost Of Time of
No cost Money Tender Form | Completion
' Rs. Rs. Rs. o
1. | Making foundation and cabling work for Generator | 74,400/~ 1500/- 150 7 Days
in Chemistry Division at FRI. +13.5 %VAT
2. | Supply, installed, testing and commissioning of 3 | 66,700/- 1300/~ 150 7 Days
Phase 10 HP pumping set in Pump House No. 1 at +13.5 % VAT
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