Estimated cost | Earnest Cost Of Time of
Rs. Money Tender Form Completion
Rs. Rs.

Replacement of damaged wooden false ceiling in bedroom of 38,000/- l 800/- 100 05 Days
QTr. NO. Type 111/B-20 at ICFRE-FRI. I + 18 %GST |
Replacement of old damaged sewer line, WC and P/F PVC water 36,200/- 800/- 100 05 Days
tank in Qt. No. Type II/H-120 at ICFRE-FRI. + 18 %GST
Replacement of old damaged false ceiling in bedroom and 38,400/- 800/- 100 05 Days
damaged door with chowkhat in bathrooms of Qt. No. Type Il + 18 %GST
(Old)/H-128 at ICFRE-FRI.
Making and laying electrical submain of Type Ill quarters B-57, B- 38,000/- 800/- 100 05 Days j
58, B-59, B-60 and B-61, marsdon road at FR. + 18 %GST
Providing and laying crushed stone gravels in entrance to 36,100/- 800/- 100 05 Days
courtyard area in Bungalow NO. Type V/05 Canning road at + 18 %GST
ICFRE-FRI. :
Providing and laying paver blocks in path of Bambusetum at 74,400/- 1500/- 150 07 Days
ICFRE-FRI. + 18 %GST
Making plinth protection, painting work & other miscellaneous 61,500/~ 1300/- 150 07 Days
repair works front side of office portion (Old NFH Building) New + 18 %GST
Forest Hospital at ICFRE-FR].
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