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| SL \Iame of work | Estimated | Earnest | Cost Of ' Time of
Nol cost Money Tender | Completio
! | Rs. I Rs. | Form Rs. |
1. | Providing and laying sewer line including making Manholes 79,500/- ; 1,600/~ | 150 20 Days
_outside of Qtr. No. Type [V/A-01 Lauri road at FRI. | + 18 %GST
' 2. | Replacement of damaged flooring of back Verandah and repair 36,300/- 800/- | 100 15 Days
' _ of drainage of backyard area in Qtr. No. Type I1I/B-56 at FRI. | + 18 %GST
3. ‘ Repair and renovation work in outside of Bungalow No. Type 84.100/- 1,700/- | 150 20 Days
; | V/25 Trevor road at FRI. ( New allotment) + 18 %GST
I 4 ‘ Electrical rewiring in the Acounts Section of ICFRE Pension road l 1.19,200/- 2,400/~ | 500 30 Days
| | atFRL | + 18 %GST
| 3. [ Supply and fixing of 2300 VA inverter and 150 AH battery set wit, 1,45,300/- 2,900/~ | 500 30 Days
| . inverter in office of DDG ( R), ADG (RP) and ADG (M&E) + 18 %GST
|| inICFRE at FRI | |
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