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1. | Repair and renovation work in Qtr. No. Type I-151 at FRI. (New 86,600/~ | 1.800~ | 150 | 15 Days
i allotment) + 18 %GS5’ -
2. | Repair and renovation work in Qtr. No. Type II/109 (K.G.) at FRI 59,500/- 1.200/- | 150 15 Days
(New allotment) + 18 %GST
3. | Tile work and false ceiling work in room and flooring work in back 1.01.400/-1  2.000/- | 500 30 Days
portion of Qtr. No. Type 11I/B-16 at FRL + 18 %GST
4. | Repair and renovation work in Qtr. No. Type 1I/H-144 at FRI. 67.700/- | 1400~ | 150 [ 15 Days
(New allotment) + 18 %GST |
5. | Repair and renovation work in Qtr. No. Type 11/33 at FRI. (New 1,03,800/-{ 2,100/~ | 500 30 Days
allotment) + 18 %GST
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